
 

TRIPURA UNIVERSITY 
(A Central University) 

Suryamaninagar 

Tripura West – 799022 
 

TU/EngCell/civil/maintc/02/2024-2025   Dated: 14-06-2024 

 

NOTICE INVITING e- TENDER 

Tripura University invite e- Tender from the bonafied 
Bidder/Firm/Agency/Contractor/Vendor for Repair and 
maintenance work in Type-IV/A/01 of Dr. Shankar Nath 
Tiwary, at Tripura University campus, Surjyamaninagar, 
Tripura. The Details can be seen at Tripura University website: 
www.tripurauniv.ac.in. However, for submission of documents 
please visit https://eprocure.gov.in/eprocure/app 
 

       Sd/- 

          [Dr. N. Reang] 

                                  Finance Officer (I/c) 

 

Digitally signed by NIRMAL REANG
Date: 2024.06.14 15:12:16 IST
Location: eProcure-EPROC

Signature Not Verified

http://www.tripurauniv.ac.in/
https://eprocure.gov.in/eprocure/app
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TRIPURA UNIVERSITY 
(A CENTRAL UNIVERSITY) 

 

   Tender No:- TU/EngCell/civil/maintc/02/2024-2025 

 

 

 

 

 

 

 

 

 

ENGINEERING CELL 

E-TENDER Document for: 

Name of the work:- Repair and maintenance work in Type-IV/A/01 of Dr. Shankar 

Nath Tiwary , at Tripura University campus, Surjyamaninagar, Tripura. 
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TRIPURA UNIVERSITY  
(A Central University) 

ENGINEERING CELL 

Suryamaninagar – 799022 

 

 

 
TU/EngCell/civil/maintc/02/2024-2025   Dated: 14-06-2024 

 

Name of Work: Repair and maintenance work in Type-IV/A/01 of Dr. Shankar Nath Tiwary , 

at Tripura University campus, Surjyamaninagar, Tripura. 

SL 
No. SECTION PARTICULARS       PAGE No. 

1. Section - I List of Dates, Tender Details and  3 

2 Section-II Terms & Conditions 6 

2. Section – III Instruction to Bidder 9 

3 Section – IV Condition of Contract 12 

 

Certified that this DNIT contains 23 (Twenty-Three) pages numbered from 1 to 23 and 
schedule of the e-Tender is shown in Section – I 

 

 

TU/EngCell/Civil/Maintc/2/2024-2025 

 

Draft Notice Inviting e-Tender Estimated Cost Put to Tender: - Rs.1,07,601.00 (Rupees One 

Lakh Seven Thousand Six Hundred One) only. is hereby APPROVED. 

 

Time for completion:   21 Days 

 

(Dr. N. Reang) 

Finance Officer(I/c) 
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SECTION- I 

 

 

 

 

NOTICE INVITING TENDERS 

 

LIST OF DATES 

  



 

 Contractor/ Bidder 

 4 

TRIPURA UNIVERSITY  
(A Central University) 

ENGINEERING CELL 

Suryamaninagar – 799022 

 

PRESS NOTICE INVITING E-TENDER (PNIE-T) FOR THE WORK CONTRACT 

  
1. The Executive Engineer, Tripura University(A Central University) on behalf of 

the Hon’ble Vice-Chancellor, Tripura University (A Central University) invitese-

tenders from the eligible Central/State Public Sector 

Undertakings/Enterprises and also from the approved, eligible and Registered 

Contractors/Agencies/Firms of appropriate Class, registered with the Central 

Public Works Department/ the Tripura State PWD/ M.E.S./ B.R.O./ 

T.T.A.A.D.C./ TSECL/Railway/ other states PWD of appropriate class  with 

cost of tender documents as applicable and stated below (Non-refundable) for 

the following work. The tenders will be submitted online having this website 

https://eprocure.gov.in/eprocure/appand will be opened in the presence of 

the bidders or their authorized representative if any as per schedule given 

below. 

Sl. 
No. 

Particulars of work 
Estimated 
Amount 
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documents (non -
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https://eprocure.gov.in/eprocure/app
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2. The tenderers fulfilling the required criteria as mentioned may download the 
tender document from the websitehttps://eprocure.gov.in/eprocure/app 

and submit online as per the schedule given below. However, the tender 
documents can also be viewed in the website of the University 

www.tripurauniv.ac.in. 
 

Date and time of tender publication in the 

websites. 
14-06-2024 at 4.00 PM 

Date and time for closing of submission. 30-06-2024 at 5.30 PM 

Date and time for opening of technical bid 
document. 

01-07-2024 at 1.00 PM 

Date and time for opening of financial bid. 02-07-2024 at 3.00 AM 
 

  

https://eprocure.gov.in/eprocure/app
http://www.tripurauniv.ac.in/
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SECTION- II 

 

 

 

 

 

 

General Terms & Condition 
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General Terms & Condition 

1. Earnest Money Deposit (EMD) and Tender Fee is to be drawn separately, on 
any scheduled Bank guaranteed by the RBI, in the shape of “Demand Draft” in 
favour of the “Finance Officer, Tripura University”. Tender Fee (Non-refundable) 

& EMD (Refundable) shall be accepted only as” Demand Draft”.. Bidder will have 

to upload the scan copies of the drawn” Demand Drafts” for both Earnest Money 
& Tender Fee (as a single PDF file of 100 dpi resolution), as a part of the submitted 
online bid. 

2. The Bidders will also have to deposit both the original instruments (Demand 
Drafts), related to the Earnest Money and Tender Fee and as stated above, in a 
sealed envelope depicting DNIT No, “Bidder’s Name, Address & Phone number”, at 
the office of the Finance Officer, Tripura University, Suryamaninagar, Tripura 
(West) PIN-799022 positively before the scheduled Bid Opening Date and Time. 

3. Joint ventures are not accepted.  
4. Prospective tenderers should not have abandoned any work nor any of the 

Contracts should have been rescinded during the last seven years ending 
last day of the month of March’ 2025. 

5. The date and time of receipt of tenders shall remain unchanged despite the 
day being declared as holiday; however, the date and time of opening will be 
next working day and same time as stipulated earlier. 

6. The contractor should arrange all the machineries & materials of specified 
quality by himself/herself from the open markets. The list of machineries 
possessed by the tenderer should be enclosed. 

7. The rates should be quoted on percentage rate basis in the given financial 
bid as applicable. 

8. The Executive Engineer, Tripura University (A central University) reserves 
the right not necessarily to accept the rate of the lowest tenderer and may 
reject any or all the tenders without assigning any reason thereof. 

9. Contractors may inspect the site & source of Construction materials, if 
required, before casting tender. 

10. Contractor should put his/her full mane and address in the specified 
column in the tender document. 

11. In case the contractor fails to complete the work within the stipulated time 

mentioned in the work order, then action shall be taken against such 
contractor at the discretion of the Executive Engineer’s authority which 
may lead to debar him/her from further tendering in the Tripura 

University. 
12. Registration certificate for Goods and Services Tax should be submitted 

with the tender. 
13. All taxes shall be payable by the contractor as per the prevailing rates at 

the time of making payment. 

14. Income tax and cess shall be leviable at the rate in force at the time of 
making payments, as amended by the Government of India/ Government 
of Tripura as the case may be, from time to time. 

15. The schedule of works as per SOR-2020 PWD (R &B), Govt. of Tripura is 
for reference & to be followed strictly. 

16. Notwithstanding the various conditions prescribed in the Tender 
document, the University may relax one or more such conditions, if 
required, in favour of deserving Tenderer, in the interest of the University, 
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without compromising with the quality and standard so required for 
implementation of the work. 

17. The tenderers are advised to see https://eprocure.gov.in/eprocure/app 
and www.tripurauniv.ac.in regularly, as any corrigendum or addendum 

shall be put on these websites only. 
18. Please note that near relatives of the officers and staff of Tripura University 

are not allowed to participate in the tender. In case, it found so, the tender 

of such tenderer(s) will be disqualified and rejected out rightly. The term 
‘relative’ for this purpose would be as who are not “near relatives” of the 
officers and staff of Tripura University. 

a. Note: A near relative means wife, husband, parents, in-laws, children, 
brothers, sisters, uncles, aunts and cousins. 

  

https://eprocure.gov.in/eprocure/app
http://www.tripurauniv.ac.in/


 

 Contractor/ Bidder 

 9 

SECTION - III 

 

 

 

 

 

 

 

 

INSTRUCTIONS TO BIDDERS 
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Tripura University (A Central University), Suryamaninagar, Agartala, Tripura 

invites E-tenders for: “Subject: - Maintenance Work in Economics Building (Deptt of 

Economics), Tripura University Suryamaninagar, West Tripura” as per details given in the 

tender document uploaded onhttps://eprocure.gov.in/eprocure/app. 

 

The offers, in the prescribed format, shall be submitted online at 

https://eprocure.gov.in/eprocure/appas per the tender document. No tender will 

be accepted in hard copy, fax, e-mail or any other such means. The intending 

bidders must be registered with e-tender website 

https://eprocure.gov.in/eprocure/app. 

The tender document is also available on Tripura University (A Central University) 

website: https://www.tripurauniv.ac.in/ for reference and viewing only but not 

for submission. However, for the purpose of submission, the 

websitehttps://eprocure.gov.in/eprocure/appshould be referred to NIT (notice 

inviting tender). 

Instructions for Online Bid Submission: 

The bidders are required to submit soft copies of their bids electronically on the 

e-tender Portal, using valid Digital Signature Certificates. The instructions given 

below are meant to assist the bidders in registering on the e-tender Portal, prepare 

their bids in accordance with the requirements and submitting their bids online 

on the e-tender Portal. 

More information useful for submitting online bids on the e-tender Portal may be 

obtained at: https://eprocure.gov.in/eprocure/app. 

 

REGISTRATION 

Bidders are required to enroll on the e-Procurement Portal 

(https://eprocure.gov.in/eprocure/app. 

1. with clicking on the link “Online bidder Registration” on the e-tender Portal 

by paying the requisite Registration fee through online banking. 

2. As part of the enrolment process, the bidders will be required to choose a 

unique user name and assign a password for their accounts. 

3. Bidders are advised to register their valid email address and mobile numbersas 

part of the registration process. These would be used for any communication 

with the bidder. 

4. Upon enrolment, the bidders will be required to register their valid Digital 

Signature Certificate (Only Class III Certificates with signing + encryption 

key usage) issued by any Certifying Authority recognized by CCA India 

(e.g.Sify/ TCS/ nCode/ eMudhra etc.), with their profile. 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://www.tripurauniv.ac.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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5. Only one valid DSC should be registered by a bidder. Please note that the 

bidders are responsible to ensure that they do not lend their DSC’s to others 

which may lead to misuse. 

6. Bidder then logs in to the site through the secured log-in by entering their user 

ID/password and the password of the DSC/ e-token. 

7. The scanned copies of all original documents should be uploaded on portal.  
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SECTION- IV 

 

 

 

 

CONDITION OF CONTRACT 
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CONDITIONS OF CONTRACT 

 

Clause 1:The person/persons whose tender may be accepted (hereinafter called 

the contractor) shall permit the University at the time of making any payment 

for work done under the contract to deduct such sum as will (with the earnest 

money already deposited) amount to 10 (ten) percent of all moneys so payable, 

such deductions to be held by the University free of interest, by way of security 

deposit. 

All compensation or any other sum of money payable by the contractor to the 

University under the terms of his contract may be deducted from, or paid by 

the sale of a sufficient part of his security deposit or from any sums which may 

be due or may become due to contractor by the University on any account 

whatsoever and in the event of his security deposit being reduced by reason of 

any such deduction or sale aforesaid, the contractor shall within ten days 

thereafter make good in Cash or Government securities endorsed as should be 

raised by sale of his security deposit or any part thereof. 

 

Clause 2 : The time allowed for carrying out the work as entered in the tender 

shall be strictly observed by the contractor and shall be reckoned from the date 

on which the order to commence work is given to the contractor excluding the 

period needed for preparation to commence the work as would be mentioned in 

the concerned work order. The work shall throughout the stipulated period of 

the contract be proceeded with, all due diligence (time being deemed to be the 

essence of the contract on the part of the contractor) and the contractor shall 

pay as compensation an amount equal to one per cent(1%) as the Executive 

Engineer (whose decision in writing shall be final and conclusive) may decide 

on the amount of the work  order value/agreement value of the work for delay 

of every week or that the work remains un commenced or unfinished, after the 

stipulated dates mentioned in the work order/agreement/site order by the 

Executive Engineer of the University. 

And further, to ensure good progress during the execution of the work, the 

contractor shall be bound, in all cases in which the time allowed for any work 

exceeds one month, to complete one fourth of the whole of the work before one-

fourth of the whole time allowed under the contract has elapsed; one Half of the 

work before one half of such time has elapsed, and the three-fourth of the work, 

before three fourth of such time has elapsed, such estimation of the amount of 

work done at any period being made by the Executive Engineer/Assistant 

Engineer/ Junior Engineer and decision of the Executive Engineer in this 

respect shall be final and binding on the contractor. In the event of the 

contractor failing to comply with this condition he/she shall be liable to pay as 

compensation an amount equal to one percent (1%) as the Executive Engineer 

(whose decision in writing shall be final and conclusive) may decide based on 

the value of the work order/ agreement for delay of every week that the due 

quantity of work remain incomplete. Provided always that the entire amount of 
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compensation to be paid under the provisions of this clause shall not exceed 10 

per cent of the work order value/ agreement value. 

 

Clause 3:In any case in which under any clause or clauses of this contract, the 

contractor shall have rendered himself/herself liable to pay compensation 

amounting to fifty percent or more of his/her security deposit (whether paid in 

one sum or deducted by installments) the Executive Engineer on behalf of the 

University shall have the power to adopt any of the following courses, as he may 

deem best/suited to the interest of the University, 

(a) To rescind the contract, as to which rescission-notice in writing to the 

contractor under the hand of the Executive Engineer shall be final and 

conclusive and in which case the security deposit of the contractor shall 

stand forfeited and be absolutely at the disposal of the University. 

 

(b) To employ labour paid by the University (Engineering Cell) and to supply 

materials to carry out the work, or any part of the work debiting the 

contractor with the cost of the labour and the price of the materials plus 

twenty-four per cent on the total of the aforesaid cost and price, to cover 

the cost of supervision (as to the amount of which cost and price a 

certificate of the Executive Engineer shall be final and conclusive) and 

crediting him/her with the value of the work done, in all respects in the 

same manner and at the same rates as if it had been carried out by the 

contractor under the terms of his contract and the certificate of the 

Executive Engineer as to the value of the work done shall be final and 

conclusive. 

(c) To measure up the work, of the contractor and to take such a part thereof 

as shall be unexecuted out of his hands and to give it to another 

contractor to complete, in which may be incurred in excess of the sums 

which would have been paid to the-original contractor if the whole work 

had been executed by him/her (as to the amount of which excess the 

certificate in writing of the Executive Engineer shall be final and 

conclusive) shall be borne and paid by the original contactor and may be 

deducted from any money due to him/her by the University under the 

contract otherwise, or from his security deposit or the proceeds of sale 

thereof, or a sufficient part thereof. 

In the event of any of the above courses being adopted by the Executive 

Engineer, the contractor shall have no claim to compensation for any loss 

sustained by him/her by reason of his/her having purchased or produced 

any materials or entered into any engagements, or made advances on 

account of, or with a view to the execution of the work or the performance 

of the contact. And in case the contractor shall be rescinded under the 

provision aforesaid, the contractor shall not be entitled to recover or be 

paid any sum for any work thereto for actually performed under this 
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contract, unless and until the Junior Engineer/Assistant 

Engineer/Executive Engineer shall have certified in writing the 

performance of such work and the value payable in respect thereof, and 

he/she shall only be entitled to be paid the value so certified. 

 

CLAUSE 4 : In the case in which any of the powers as conferred upon the 

Executive Engineer  by clause 3 thereof shall have become exercisable and the 

same shall not be exercised, the non-exercise thereof shall not constitute a 

waiver of any of the conditions hereof and such powers shall not withstanding 

be exercisable in the event of any future case of default by the contractor for 

which under any clause or clauses hereof he/she is liable to pay compensation 

which with any compensation remaining unrealized amounts to fifty per cent or 

more of his security deposit. In the event of the Executive Engineer putting in 

force either of the powers (a) or (b) or  (c) vested in him/her under the preceding 

clause he/she may, be so desired, take possession of all or any tools, plant, 

machineries, materials and store in or upon the works or the site there or 

belonging to the contractor, or procured by him and intended to be used for the 

execution of the work or any part thereof paying or allowing for the same in 

account at the contractor rates or in case of these not being applicable, at 

current market rates to be certified by the Executive Engineer whose certificate 

thereof shall be final and conclusive, otherwise the Executive Engineer may 

notice in writing to the contractor or his Clerk or Works, Foreman or other 

authorized agent require him/her  to remove such tools, plants, machineries, 

materials or stores from the premises within a time to be specified in such notice 

and up event of the contractor failing to comply with any such requisition, the 

Executive Engineer may remove them at the contractor’s expense or sell them 

by auction or erivate’ sale on account of the contractor and at his/her risk in 

all respects, and the certificate of the Executive Engineer as to the expense of 

any such removal, and the amount of the proceeds and expense of  any such 

sale shall be final and conclusive. 

 

CLAUSE 5 : If the contractor shall desire an extension of time for completion of 

the work on the ground of his/her having been unavoidably hindered in its 

execution or on any other grounds he/she shall apply in writing to the Executive 

Engineer within 30 days of the date of the hindrance or date of the occurrence 

or commencement of the aforesaid other grounds on account of which he/she 

desires such extension as aforesaid and the Executive Engineer shall if in his 

opinion (Which shall be final and conclusive) reasonable grounds be shown 

therefore authorize such extension of time, any, as may in his opinion, be 

necessary or proper. 

 

CLAUSE 6 :The contractor shall give the Assistant Engineer/Executive 

Engineer notice in writing when the work is completed and on receipt of such 

notice, the Assistant Engineer or his subordinate shall inspect the work and if 

completed make an entry in the measurement book to this effect. The contractor 
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shall then be furnished with an certificate by the Assistant Engineer/Executive 

Engineer (hereinafter called the Engineer-in-charge) of such completion but no 

such certificate shall be given nor shall the work be considered to be completed 

until the contractor shall have removed from the premises (to the location(s) 

shown by the Junior Engineer to contractor, )on which the work shall be 

executed, all scaffolding, surplus materials and rubbish, and shall have cleaned 

off all dirt from all wood work, doors, windows, walls, floors, or other parts of 

any structures in upon, or about which the work has been executed or of which 

he may have had possession for the purpose of the execution thereof. If the 

contractor shall fail to comply with the requirements of this clause as to removal 

of scaffolding, surplus materials and rubbish, and cleaning off dirt on or before 

the date fixed for the completion of the work, the Engineer-in –charge may at 

the expense of the contractor remove such scaffolding, surplus materials and 

rubbish, and dispose of the same as he/she thinks fit and clean off such dirt 

as aforesaid and the contractor shall forthwith, pay the amount of all expense 

so incurred plus twenty four per cent supervision charges and shall have no 

claim in respect of any such scaffolding or surplus materials as aforesaid except 

for any sum actually realized by the sale thereof. 

 

CLAUSE 7 :No payment shall be made for works estimated to cost less than 

rupees one thousand, till after the whole of the works shall have been completed 

and certificate of completion given. But in the case of works estimated to cost 

more than rupees one thousand, the contractor shall on submitting the bill 

thereof be entitled to receive a monthly payment proportionate to the part 

thereof approved and passed by the Engineer-in-charge, whose certificate of 

such approval and passing of the sum so payable shall be final and conclusive 

against the contractor. But all such intermediate payments shall be regarded 

as payments by way of advance against the final payment only and not as 

payment for work actually done and completed, and shall not preclude the 

requiring of bad, unsound and imperfect or unskilful work to be removed and 

taken away and reconstructed or recreated, or be considered as an admission 

of the due performance of the contract or any part thereof in any respect or the 

accruing of any claim nor shall it conclude, determine, or affect in any way the 

powers of the Engineer-in-charge under these, conditions or any of them as to 

the final settlement and adjustment of the accounts or otherwise, or in any 

other way vary or affect the contract. The final bill shall be submitted by the 

contractor within one month of the date fixed for completion of the work; in 

default, the Engineer-in-charge may himself prepare or depute a subordinate to 

prepare such bill; and in any event, the Engineer-in-charge’s certificate of the 

measurement and of the total amount payable for the work shall be final and 

conclusive. 

 

CLAUSE 8:A bill shall be submitted by the contactor each month on or before 

the date fixed on work executed in the previous month and the Engineer-in-

charge shall take or cause to be taken the requisite measurement for the 
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purpose of having the same Bill to be submitted’ monthly verified, and the claim, 

as far as admissible adjusted, if possible, before the expiry of ten days from the 

presentation of the bill. If the contractor does not submit the bill within the time 

fixed, as aforesaid the Engineer-in-charge may depute a subordinate to measure 

up the said work in the presence of the contractor or his/her duly accredited 

agent, whose countersignature to the measurement book will be sufficient 

warrant, and the Engineer-in-charge may prepare or cause to be prepared a bill 

from such book which shall be binding on the contractor in all respects. Should 

the contractor dispute the accuracy of any measurement taken for the purpose 

of any intermediate or final bill or of the completion certificate he/she must 

intimate the fact, in writing, to the Engineer-in-charge within forty-eight hours 

of the measurement being taken and must obtain a receipt for the safe delivery 

of the letter either through the post office or direct from the office of the 

Engineer-in-charge. Should the contractor fail to intimate his/her non -

acceptance of the measurements, within forty-eight hours of the measurements 

having been taken, in the manner described, above, no claim will subsequently 

be entertained in any matter connected with the measurement. If non-

acceptance is intimated within the period herein prescribed, the decision of the 

Engineer-in-charge on the dispute shall be final and conclusive. 

 

CLAUSE 9:The contractor shall submit all bills on the printed forms to be had 

on application at the office of the Engineer-in-charge and the charges in the 

bills shall always be entered at the rates specified in the tender/work order/ 

agreement or in the case of any extra work ordered in pursuance of these 

conditions, and not mentioned or provided for in the tender at the rates 

hereinafter provided for such work. 

 

CLAUSE 10 : If the specification or estimate of the work provides for the use of 

any special description of materials to be supplied from the  Engineer-in-

charge’s store, or if it is required that the contractor shall use certain stores to 

be provided by the Engineer-in-charge (such material and stores and the prices 

to be charged thereof as hereinafter mentioned being so far as practicable for 

the convenience of the contractor, but not so as in any way to the contractor 

the meaning of effect of this contract, specified in the schedule or memorandum 

hereto annexed), the contactor shall be supplied with such materials and stores 

as required from time to time to be used by him/her for the purposes of the 

contract only, and the value of the full quantity of materials and stores so 

supplied at the rates specified in the said schedule or memorandum may be set 

off or deducted from any sum then due, or thereafter to become due to the 

contractor under the contact, or otherwise, or against or from the security 

deposit, or the proceeds of sale thereof if the same is held in Government 

securities, the same or a sufficient portion thereof bring in this case sold for the 

purpose. All materials supplied to the contractor shall remain the absolute 

property of the University and shall not on any account be removed from the 

site of the work, and shall at all-time be open to inspection by the Engineer-in-
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charge or his/her authorized repsentative (s), but all such materials shall be in 

the custody of the contractor who shall be responsible for any loss, damage or 

deterioration due to theft, fire, storm, flood, earthquake or any other cause of 

any nature whatsoever. Any such materials unused and in perfectly good 

condition at the time of the completion or termination of the contract shall be 

returned to the Engineer-in-charge’s store, if by a notice in writing under 

his/her hand he/she shall so require; but the contractor shall not be entitled 

to return any such materials unless with such consent, and shall have no claim 

for compensation of account of any such materials unless with such consent, 

and shall have no claim for compensation on account of any such materials so 

supplied to him as aforesaid being unused by him, or for any wastage in or 

damage to any such materials. 

 

CLAUSE 11:The contractor shall execute the whole and every part of the work 

in the most substantial and workmanlike manner and both as regards materials 

and otherwise in orders, etc. every respect in strict accordance with the true 

intent and meaning of the drawings, designs and specifications. The contractor 

shall also conform exactly, fully and faithfully to the true intent and meaning of 

the designs, drawings and instructions in writing relating to the work signed by 

the Engineer-in –charge and lodged in his/her file and to which the contractor 

shall be entitled to have access at such office or on the site of the work for the 

purpose of inspection during office hours and the contractor shall if he/she so 

require, be entitled at his/her own expense to make or cause to be made copies 

of the specifications and of all such designs, drawings, specifications and 

instructions as foresaid. 

 

CLAUSE  12 : The Executive Engineer shall have power to make any alterations 

in, or additions to, the original specifications, drawings, designs and 

instructions that may appear to be necessary or advisable during the progress 

of the work and the contractor shall be bound to carry out the work, in 

accordance with any instructions which may be given to him/her in writing and 

signed by the Executive Engineer, and such alteration shall not invalidate the 

contract and any additional work which the contractor may be directed to do in 

the manner above specified as part of the work shall be carried out by the 

contractor on the same conditions in all respects on which he/she agreed to do 

the main work and at the same rate as are specified in the tender for the main 

work. The time for the completion of the work shall be extended in the 

proportion that the additional work bears to original contract work, and the 

certificate of the Executive Engineer shall be final, binding and conclusive as to 

such proportion. And, if the additional work include any class of work, for which 

no rate is provided in this contract, then such class of work shall be carried out 

at the rate entered in the schedule of rates of the Governments (either Tripura 

PWD or CPWD)plus or minus the percentage above or below the schedule of 

rates as per list tender and if such last mentioned class of work is not entered 

in the schedule of rates of the Governments (either Tripura PWD or CPWD), then 
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the contractor shall within seven days of the date of his/her receipts of the order 

to carry out the work, inform the Executive Engineer about the rate which it is 

his/her intention to charge for such class of work, and if the Executive Engineer 

does not agree to this rate he/she shall, by notice in writing, be at liberty to 

cancel his/her order to carry out such class of work, and arrange to carry it out 

in such manner as he/she may consider advisable; provided always that if the 

contractor shall commence work or incur any expenditure ill regard there to 

before the rates shall have been determined as lastly herein before mentioned, 

then and in such case he/she shall only be entitled to be paid in respect of the 

work carried out or expenditure incurred by him/her prior to the date of the 

determination of the rate as aforesaid according to such rate or rates as shall 

be fixed by the Executive Engineer. In the event of a dispute, the decision of the 

Executive Engineer of the University will be final, binding and conclusive. 

 

CLAUSE  13 : If the contractor considers any work demanded of him/her to be 

outside requirements of the contract, or considers any records or ruling of the 

Executive Engineer to be unfair he/she shall immediately upon such work being 

demanded of such record, or ruling being made, ask for written instructions or 

decisions, and within ten (10) days after the date of receipt of the written 

instructions or decisions, he/she shall file a written protest with the Executive 

Engineer, stating clearly and in details the basis of his/her objections. Except 

for such protests or objections as are made in the manner herein specified and 

within the time limit stated, the records, ruling instruction or decisions of the 

Executive Engineer shall be final, binding on the contractor and hence 

conclusive. 

CLAUSE 14:If at any time/stage after the commencement of the work, the 

University shall for any reason whatsoever not require the whole work thereof 

as specified in the tender to be carried out, the executive Engineer shall give 

notice in written of the fact to the contractor on restriction of work who shall 

have no claim to any payment or compensation whatsoever to be carried out on 

account of any profit or advantage which he/she might have the right from the 

execution of the work in full, but which he/she did not derive in consequence 

of the full amount of the work not having been carried out; neither shall he/she 

have any claim for compensation by reason of any alterations having been made 

in the original specifications, drawings, designs and instructions which shall 

involve any curtailment of the work(s) as originally contemplated. 

 

CLAUSE 15: If it shall appear to the Executive Engineer or his subordinate-in-

charge of the work, that any work has been executed with unsound, imperfect, 

or unskillful workmanship, or with materials of any inferior description, or that 

any materials or articles provided case of bad work by him/her for the execution 

of the work are unsound or of a quality inferior to that contracted for or 

otherwise not in accordance with the contract, the contractor shall on demand 

in writing from the Executive Engineer specifying the work materials or articles 

complained of notwithstanding that the same may have been inadvertently 



 

 Contractor/ Bidder 

 20 

passed: certified and paid for, forthwith rectify or remove and reconstruct the 

work so specified in whole or in part, as the case may require, or as the case 

may be removed the materials or articles specified and provide other proper and 

suitable materials or articles at his/her own proper charge and cost; and in the 

event of his/her failing to do so within a period to be specified by the Executive 

Engineer in his demand aforesaid, then the contractor shall be liable to pay 

compensation at the rate of one percent on the amount of the contract for every 

week not exceeding ten days, while his/her failure to do so shall continue and 

in the case of the contractor’s continued failure over and above the ten days 

specified above the Executive Engineer may rectify or remove, and re-execute 

the work or remove and replace with others, the materials or articles complained 

or, as the case may be at the risk and expense in all respects of the contractor 

and charge the contractor for the work in sub-clause (b) of clause 3 above. 

 

CLAUSE 16: All Work under or in course of execution or executed of the 

contract shall at all times be opened to the inspection and supervision of the 

Executive Engineer or his/her authorized representative(s) and the contractor 

shall at all times during the usual working hours, and at all other time at which 

reasonable notice of the intention of the Executive Engineer or his/her 

subordinate to visit the work shall have been given to the contractor, either 

himself/herself be present to receive orders and instructions, or have a 

responsible agent duly accredited in writing present for that purpose. Orders 

given to the contractor’s agent shall be considered to have the same force as if 

they had been given to the contractor himself/herself. 

 

CLAUSE 17: The contractor shall give not less than five days’ notice in writing 

to the Engineer-in-charge or his subordinate before covering up or otherwise 

placing beyond the reach of measurement or inspection any work in order that 

the same may be inspected or measured and correct dimensions thereof be 

taken before the same is so covered up or placed beyond the reach of 

measurement or inspection and shall not cover or place beyond the reach of 

measurement or inspection, any work without the consent in writing of the 

Engineer-in-charge or his subordinate-in-charge of the work; and if any work 

shall be covered up or placed beyond the reach of measurement or inspection 

without such notice having been given or consent obtained in writing the same 

shall be uncovered at the contractor’s expense, or in default thereof no payment 

or allowance shall be made for such work or the materials with which, the same 

executed. 

 

CLAUSE 18: If the contractor or his/her  work people or servants shall break, 

deface, injure or destroy any part of a structure, in which they may be working, 

or any building road, fence, enclosure or grass land, or cultivated ground 

contiguous to the premises on which the work or any part of it is being executed, 

or if any damage shall happen to the work, while in progress, from any cause 

whatever on any imperfections become apparent in it within three months after 
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a certificate, final or other, of its completion shall have been given by the 

Engineer-in-charge as aforesaid, the contractor shall make good the same at 

his/her own expense, or in default, the Engineer-in-charge may cause the same 

to be made good by other workmen, and deduct the cost(of which the certificate 

of the Engineer-in-charge shall be final and conclusive) plus twenty four percent 

supervision charges from any sums that may be then, or any time thereafter 

may become, due to the contractor or from his security deposit, or the proceeds 

of sale thereof, or of a sufficient portion thereof. 

 

CLAUSE 19: The contractor shall supply at his/her own risk and cost all 

materials (except such special materials, if any, as may in accordance with the 

contract be supplied from the Engineer-in-charge’s stores), plant, tools, 

appliances, implements, ladders, cordage, tackle, scaffolding and temporary 

works requisite or proper for the proper execution of the work, whether original, 

altered or substituted, and whether included in the specification or other 

documents forming part of the contract or referred to in these conditions or not, 

or which may be necessary for the purpose of satisfying or complying with the 

requirements of the Engineer-in-charge as to any matter as to which under 

these condition he is entitled to be satisfied, or which he is entitled to require 

together with carriage thereof to and from the work. The contractor shall also 

supply without charge the requisite number of persons with the means and 

materials necessity for the purpose of setting out work for the accuracy of which 

he is entirely responsible, and for the counting weighing and assisting in the 

measurement or examination at any time and from time to time of the work or 

materials. Failing his/her so doing the same may be provided by the Engineer-

in-charge at the expense of the contractor and the expenses may be deducted 

from any money due to the contractor under the contract, or from his security 

deposit or the proceeds of sale thereof, or of a sufficient portion thereof. The 

contractor shall also provide all necessary fencing, lights and notice required to 

protect the public accident, and shall be bound to bear the expenses of defense 

of every Suit action or other proceedings a law that may be brought by any 

person for injury sustained owing to neglect of the above precautions, and to 

pay any damages and costs which may be awarded in any such suit action, or 

proceedings to, any such person or which may with the consent of the 

contractor be paid to compromise any claim by any such persons. 

 

CLAUSE 20: No female labour shall be employed within the limits of a 

cantonment and labourer below the age of fourteen years shall not be employed 

on the work. 

 

Works on Sundays. 

 

CLAUSE 21: No work shall be stopped on Sundays without the sanction in 

writing of the Engineer-in-charge. 
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CLAUSE 22: The contract shall not be assigned or sub-let without the written 

approval of the Executive Engineer. And if the contractor shall assign or sub-

let his/her contract; or attempt to do so, or become insolvent or commence and 

insolvency proceedings or make any composition with his/her creditors, or 

attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 

pecuniary or otherwise, shall either directly or indirectly be given, promised, or 

offered by the contractor, or any of his/her servants or Work not to be sub-let 

agents to any public officer or person of the University may be in any way 

relating to his/her office or employment, or if any such officer rescinded and 

security or person shall become in any way directly or indirectly in the deposit 

for failed for sub-letting’, bribing, or if contract, the Executive Engineer may 

there upon by notice in writing contractor becomes rescind the contract, and 

the security deposit of the contractor insolvent shall thereupon stand forfeited 

and by absolutely at the disposal  of the University and the same consequences 

shall ensure as if the contract has been rescinded under clause 3 therefore, and 

in addition the contractor shall not be entitled to recover or be paid for any work 

actually performed under the contract. 

 

CLAUSE 23: All sums payable by way of compensation under any of these 

conditions shall be considered as reasonable compensation to be applied to the 

use of the University without reference to the actual loss or damage sustained, 

and whether or not any damage shall have been sustained.  

 

CLAUSE 24: In the case of a tender by partners any change in the constitution 

of the firm shall be forthwith notified by the contractor to the Engineer-in-

charge for his/her information. 

 

CLAUSE 25: All works to be executed under the contract shall be executed 

under the direction and subject to the approval in all respects of the Engineer-

in-charge/ Executive Engineer of the University who shall be entitled to direct 

at what point or points and in what manner they are to be commenced/ carried 

on. 

 

CLAUSE 26:Except where otherwise specified in the contract the decision of the 

Executive Engineer, Tripura University shall be final, conclusive, and binding 

on all parties to the contract upon all questions  relating to the meaning of the 

specifications, designs, drawings and instructions etc. herein before mentioned 

and as to the quality of workmanship, or materials used on the work or as to 

and other question, claim, right, matter or thing whatsoever, in any was arising 

out of, or relating to the contract, designs, drawings, specifications, estimates, 

instructions, orders or these conditions or otherwise concerning the works or 

the execution or failure to execute the same whether arising during the progress 

of the work, or after the completion or abandonment thereof. 
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CLAUSE 27: The contractor shall pay his/her labours not less than the wages 

paid for similar work in the neighbourhood which should not be less than the 

minimum wages fixed by the Government. 

 

CLAUSE 28:In the case of any class of work for which there is no such 

specifications as is mentioned in above or in the schedules of items then such 

work shall be carried out in accordance with the Tripura PWD/ CPWD 

specifications, and in the event of there being no Tripura PWD/ CPWD 

specifications, then in such case the work shall be carried out in all respects in 

accordance with the instructions and requirements of the Engineer-in-charge. 

 

CLAUSE 29:The expression “Works” or ‘Work’ where used in these conditions 

shall unless there be something either in the subject or context repugnant to 

such construction, be construed and taken to mean the works by or by virtue 

of the contract contracted to be executed whether temporary or permanent and 

whether original, altered, substituted or additional. 
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Annexure I 

All the documents mentioned should be submitted/uploaded in the 

Central Procurement Portal 

 

Technical Bid 
 

Sl No Particulars  

1 Name of the 
Bidder/Firm/Agency/Contractor/Vendor 

 

2 Address of the  
Bidder/Firm/Agency/Contractor/Vendor 

 

3 Enlistment/contractor's license issued 
by State/Central Govt. Department 

(Copies to be submitted) 

 

4 Electrical supervisor license in his/her 
own name issued by the competent 
authority of state/central Governments 
(Copies to be submitted) (Applicable for 
Electrical Works only) 

 

5 License of electrical contractor i.e. 
electrical work contract license in 
his/her own name issued by the 
competent authority of state/central 
Governments (Copies to be submitted) 
(Applicable for Electrical Works only) 

 

6 Labour license in his/her own name 
issued by the competent authority of 
labour department state/central 
government (Copies to be submitted) 

 

7 PAN and GST Registration alongwith 
upto date GST clearance certificate in 
his/her own name issued by the 
competent authority of Govt. of 
Tripura/Govt. of India (Copies to be 
submitted) 

 

8 Average financial turnover for the last 
2(Two) years (Copies to be submitted) 

 

9. EMD (Refundable) 
Amount …………………………. 
Transaction No……………. Dt. ……………... 
Name of the drawing Bank 
……………………….. 
 

 

10 Cost of Tender Document (Non 
Refundable) 
Amount …………………………. 
Transaction No……………. Dt. ……………... 
Name of the drawing Bank 
……………………….. 
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11 Experience certificate/Work order 
supporting execution of similar works put 
to tender (Copies to be submitted) 

 

12 Bank details of the 
Firm/Agency/Contractor/Vendor for 
receiving payment 

 

 

Declaration by the Bidder/ Firm/Agency/Contractor/Vendor 

   

 

I/we am/are submitting my/our best our in response to your NIT vide No 
…………………………………………………………… Dated………………………….. For 
further course of evaluation. I/We have gone through the terms and conditions as 
mentioned and understood properly without any short of ambiguity. Therefore, 
all the informations given by me/us are true to the best of my/our knowledge and 
belief. I/We bind myself/ourselves for compliance of all the terms and conditions 
as mentioned if the work is offered. 

 

   

   

   

 

 
 

Signature of the Bidder/Firm/Agency/Contractor/Vendor with seal  

    

 

 
 

Digitally signed by NIRMAL REANG
Date: 2024.06.14 15:14:16 IST
Location: eProcure-EPROC

Signature Not Verified


