
 

TRIPURA UNIVERSITY 
(A Central University) 

Suryamaninagar 

Tripura West – 799022 
 

TU/Engg. Cell/Electrical/Maintc/08/2024-2025   Dated: 19-06-2024 

 

NOTICE INVITING e- TENDER 

Tripura University invite e- Tender from the bonafied 
Bidder/Firm/Agency/Contractor/Vendor for Providing electrical 
installation for setting up of (30 + 20) i.e. 50 Setated computer 
Laboratory including provision for installation of 5 nos. AC machines 
in the 5th floor of Academic Building No-XII, Tripura University/ 
Providing electrical installation of 1 no. computer and 1 no.  AC 
machine at the Deptt. of CSSEIP, Tripura University, Suryamaninagar, 
West Tripura. The Details can be seen at Tripura University website: 
www.tripurauniv.ac.in. However, for submission of documents please 
visit https://eprocure.gov.in/eprocure/app 

                   Sd/- 

                      [Dr. N. Reang] 

                        Finance Officer (I/c) 

 

Digitally signed by NIRMAL REANG
Date: 2024.06.19 13:44:31 IST
Location: eProcure-EPROC

Signature Not Verified

http://www.tripurauniv.ac.in/
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TRIPURA UNIVERSITY 
(A CENTRAL UNIVERSITY) 

 
Tender No:-TU/Engg. Cell/Electrical/Maintc/08/2024-2025 

 

 
 

 

ENGINEERING CELL 

 

E-TENDER Document for: 

Name of Work: - Providing electrical installation for setting up of (30 + 20) i.e. 50 

setated computer Laboratory including provision for installation of 5 nos. AC machines 

in the 5th floor of Academic Building No-XII, Tripura University // Providing electrical 

installation of 1 no. computer and 1 no.  AC machine at the Deptt. of CSSEIP, Tripura 

University, Suryamaninagar, West Tripura. 
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TRIPURA UNIVERSITY  
(A Central University) 

ENGINEERING CELL 

Suryamaninagar – 799022 

 

 

TU/Engg. Cell/Electrical/Maintc/08/2024-2025     Dated: 19-06-2024 

Name of Work: Providing electrical installation for setting up of (30 + 20) i.e. 50 setated 

computer Laboratory including provision for installation of 5 nos. AC machines in the 

5th floor of Academic Building No-XII, Tripura University // Providing electrical 

installation of 1 no. computer and 1 no.  AC machine at the Deptt. of CSSEIP, Tripura 

University, Suryamaninagar, West Tripura. 
SL 
No. SECTION PARTICULARS       PAGE No. 

1. Section - I List of Dates, Tender Details  3 

2 Section-II Terms & Conditions 5 

2. Section – III Instruction to Bidder 8 

3 Section – IV Condition of Contract 11 

 

Certified that this DNIT contains 23 (Twenty-Three) pages numbered from 1 to 23 
and schedule of the e-Tender is shown in Section – I 

 

 

 

Estimated Cost Put to Tender: - Rs. 2,54,447.00 (Rupees Two Lakh Fifty-Four Thousand 

Four Hundred and Forty-Seven) only. is hereby APPROVED. 

 

 

 

 

            [Dr. N. Reang] 
Finance Officer(i/c)
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SECTION- I 

 

 

 

 

NOTICE INVITING TENDERS 

 

LIST OF DATES 
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TRIPURA UNIVERSITY  
(A Central University) 

ENGINEERING CELL 

Suryamaninagar – 799022 
 

NOTICE INVITING E-TENDER (NIE-T) FOR THE WORK CONTRACT 
  

1. The Executive Engineer, Tripura University(A Central University) on behalf of the Hon’ble Vice-

Chancellor, Tripura University (A Central University) invites-tenders from the eligible 

Central/State Public Sector Undertakings/Enterprises and also from the approved, eligible and 

Registered Contractors/Agencies/Firms of appropriate Class, registered with the Central Public 

Works Department/ the Tripura State PWD/ M.E.S./ B.R.O./ T.T.A.A.D.C./ TSECL/Railway/ 

other states PWD of appropriate class  with cost of tender documents as applicable and stated 

below (Non-refundable) for the following work. The tenders will be submitted online having this 

website https://eprocure.gov.in/eprocure/appand will be opened in the presence of the bidders 

or their authorized representative if any as per schedule given below. 

Sl. 
No. 

Particulars of work 
Estimated 

Amount 
Earnest  
Money 

Time of 
Completion 

Cost of tender 
documents 
(Non -
Refundable). 

1 

Subject:  Providing electrical installation 
for setting up of  (30 + 20) i.e. 50 
Setated  computer Laboratory including 
provision for installation of 5 nos. AC 
machines in the 5th floor of Academic 
Building No-XII, Tripura University // 
Providing electrical installation of  1 no. 
computer and 1 no.  AC machine at the 
Deptt. of CSSEIP, Tripura University, 
Suryamaninagar, West Tripura. 
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2. The tenderers fulfilling the required criteria as mentioned may download the 
tender document from the websitehttps://eprocure.gov.in/eprocure/app and submit 
online as per the schedule given below. However, the tender documents can also be 

viewed in the website of the University www.tripurauniv.ac.in. 

Date and time of tender publication in the 

websites. 
19-06-2024 at 3.00 PM 

Date and time for closing of submission. 10-07-2024 at 12.00 NOON 

Date and time for opening of technical bid 
document. 

11-07-2024 at 1.00 PM 

Date and time for opening of financial bid. 12-07-2024 at 3.00 PM 

 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
http://www.tripurauniv.ac.in/
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SECTION- II 

 

 

 

 

 

 

General Terms & Condition 
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General Terms & Condition 

 

1. Earnest Money Deposit (EMD) and Tender Fee is to be drawn separately, on any 
scheduled Bank guaranteed by the RBI, in the shape of “Demand Draft/Banker Cheque” in 
favour of the “Finance Officer, Tripura University”. Tender Fee (Non-refundable) & EMD 
(Refundable) shall be accepted only as” Demand Draft”. Bidder will have to upload the scan 
copies of the drawn” Demand Drafts” for both Earnest Money & Tender Fee (as a single PDF 
file of 100 dpi resolution), as a part of the submitted online bid. 

2. The Bidders will also have to deposit both the original instruments (Demand Drafts/Banker 
Cheque), related to the Earnest Money and Tender Fee and as stated above, in a sealed 
envelope depicting DNIT No, “Bidder’s Name, Address & Phone number”, at the office of the 
Finance Officer, Tripura University, Suryamaninagar, Tripura (West) PIN-799022 
positively before the scheduled Bid Opening Date and Time. 

3. Joint ventures are not accepted.  
4. Prospective tenderers should not have abandoned any work nor any of the Contracts should 

have been rescinded during the last seven years ending last day of the month of March’ 
2025. 

5. The date and time of receipt of tenders shall remain unchanged despite the day being 
declared as holiday; however the date and time of opening will be next working day and same 
time as stipulated earlier. 

6. The contractor should arrange all the machineries & materials of specified quality by 
himself/herself from the open markets. The list of machineries possessed by the tenderer 
should be enclosed. 

7. The rates should be quoted on percentage rate basis in the given financial bid as applicable. 
8. The Executive Engineer, Tripura University (A central University) reserves the right not 

necessarily to accept the rate of the lowest tenderer and may reject any or all the tenders 
without assigning any reason thereof. 

9. Contractors may inspect the site & source of Construction materials, if required, before 
casting tender. 

10. Contractor should put his/her full mane and address in the specified column in the tender 
document.  

11. In case the contractor fails to complete the work within the stipulated time mentioned in the 
work order, then action shall be taken against such contractor at the discretion of the 
Executive Engineer’s authority which may lead to debar him/her from further tendering in 
the Tripura University. 

12. Registration certificate for Goods and Services Tax should be submitted with the tender. 
13. All taxes shall be payable by the contractor as per the prevailing rates at the time of making 

payment. 
14. Income tax and cess shall be leviableat the rate in force at the time of making payments, as 

amended by the Government of India/ Government of Tripura as the case may be, from time 
to time. 

15. The schedule of works as per SOR-2020 PWD (R &B), Govt. of Tripura and TSECL (A Govt. of 
Tripura Enterprise) is for reference & to be followed strictly. 

16. Notwithstanding the various conditions prescribed in the Tender document, the University 
may relax one or more such conditions, if required, in favour of deserving Tenderer, in the 
interest of the University, without compromising with the quality and standard so required 
for implementation of the work. 

17. The tenderers are advised to see https://eprocure.gov.in/eprocure/app and 
www.tripurauniv.ac.in regularly, as any corrigendum or addendum shall be put on these 
websites only. 

18. Please note that near relatives of the officers and staff of Tripura University are not allowed 
to participate in the tender. In case, it found so, the tender of such tenderer(s) will be 

https://eprocure.gov.in/eprocure/app
http://www.tripurauniv.ac.in/
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disqualified and rejected out rightly. The term ‘relative’ for this purpose would be as who are 
not “near relatives” of the officers and staff of Tripura University. 
a. Note: A near relative means wife, husband, parents, in-laws, children, brothers, sisters, 

uncles, aunts and cousins. 
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SECTION - III 

 

 

 

INSTRUCTIONS TO BIDDERS 

  



 

9 
 

9  

 

Tripura University (A Central University), Suryamaninagar, Agartala, Tripura invites E-tenders 

for: “Subject: - Providing electrical installation for setting up of (30 + 20) i.e. 50 setated 

computer Laboratory including provision for installation of 5 nos. AC machines in the 

5th floor of Academic Building No-XII, Tripura University // Providing electrical 

installation of 1 no. computer and 1 no.  AC machine at the Deptt. of CSSEIP, Tripura 

University, Suryamaninagar, West Tripura” as per details given in the tender document 

uploaded onhttps://eprocure.gov.in/eprocure/app. 

 

The offers, in the prescribed format, shall be submitted online at 

https://eprocure.gov.in/eprocure/appas per the tender document. No tender will be 

accepted in hard copy, fax, e-mail or any other such means. The intending bidders 

must be registered with e-tender website https://eprocure.gov.in/eprocure/app. 

The tender document is also available on Tripura University (A Central University) 

website: https://www.tripurauniv.ac.in/ for reference and viewing only but not for 

submission. However, for the purpose of submission, the 

websitehttps://eprocure.gov.in/eprocure/appshould be referred to NIT (notice 

inviting tender). 

Instructions for Online Bid Submission: 

The bidders are required to submit soft copies of their bids electronically on the e-

tender Portal, using valid Digital Signature Certificates. The instructions given below 

are meant to assist the bidders in registering on the e-tender Portal, prepare their bids 

in accordance with the requirements and submitting their bids online on the e-tender 

Portal. 

More information useful for submitting online bids on the e-tender Portal may be 

obtained at: https://eprocure.gov.in/eprocure/app. 

 

REGISTRATION 

Bidders are required to enroll on the e-Procurement Portal 

(https://eprocure.gov.in/eprocure/app. 

1. with clicking on the link “Online bidder Registration” on the e-tender Portal by 

paying the requisite Registration fee through online banking. 

2. As part of the enrolment process, the bidders will be required to choose a unique 

user name and assign a password for their accounts. 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://www.tripurauniv.ac.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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3. Bidders are advised to register their valid email address and mobile numbers as 

part of the registration process. These would be used for any communication with 

the bidder. 

4. Upon enrolment, the bidders will be required to register their valid Digital Signature 

Certificate (Only Class III Certificates with signing + encryption key usage) 

issued by any Certifying Authority recognized by CCA India (e.g.Sify/ TCS/ nCode/ 

eMudhra etc.), with their profile. 

5. Only one valid DSC should be registered by a bidder. Please note that the bidders 

are responsible to ensure that they do not lend their DSC’s to others which may 

lead to misuse. 

6. Bidder then logs in to the site through the secured log-in by entering their user 

ID/password and the password of the DSC/ e-token. 

7. The scanned copies of all original documents should be uploaded on portal.  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

Sd/ 
EXECUTIVE ENGNEER 
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SECTION- IV 

 

 

CONDITION OF CONTRACT 
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CONDITIONS OF CONTRACT 

 

Clause 1: The person/persons whose tender may be accepted (hereinafter called the 

contractor) shall permit the University at the time of making any payment for work done 

under the contract to deduct such sum as will (with the earnest money already deposited) 

amount to 10 (ten) percent of all moneys so payable, such deductions to be held by the 

University free of interest, by way of security deposit. 

All compensation or any other sum of money payable by the contractor to the University 

under the terms of his contract may be deducted from, or paid by the sale of a sufficient part 

of his security deposit or from any sums which may be due or may become due to contractor 

by the University on any account whatsoever and in the event of his security deposit being 

reduced by reason of any such deduction or sale aforesaid, the contractor shall within ten 

days thereafter make good in Cash or Government securities endorsed as should be raised 

by sale of his security deposit or any part thereof. 

 

Clause 2 : The time allowed for carrying out the work as entered in the tender shall be 

strictly observed by the contractor and shall be reckoned from the date on which the order to 

commence work is given to the contractor excluding the period needed for preparation to 

commence the work as would be mentioned in the concerned work order. The work shall 

throughout the stipulated period of the contract be proceeded with, all due diligence (time 

being deemed to be the essence of the contract on the part of the contractor) and the 

contractor shall pay as compensation an amount equal to one per cent(1%) as the Executive 

Engineer (whose decision in writing shall be final and conclusive) may decide on the amount 

of the work  order value/agreement value of the work for delay of every week or that the 

work remains un-commenced or unfinished, after the stipulated dates mentioned in the 

work order/agreement/site order by the Executive Engineer of the University. 

And further, to ensure good progress during the execution of the work, the contractor shall 

be bound, in all cases in which the time allowed for any work exceeds one month, to 

complete one fourth of the whole of the work before one-fourth of the whole time allowed 

under the contract has elapsed; one Half of the work before one half of such time has 

elapsed, and the three-fourth of the work, before three fourth of such time has elapsed, such 

estimation of the amount of work done at any period being made by the Executive 

Engineer/Assistant Engineer/ Junior Engineer and decision of the Executive Engineer in 

this respect shall be final and binding on the contractor. In the event of the contractor failing 

to comply with this condition he/she shall be liable to pay as compensation an amount 

equal to one percent (1%) as the Executive Engineer (whose decision in writing shall be final 

and conclusive) may decide based on the value of the work order/ agreement for delay of 

every week that the due quantity of work remain incomplete. Provided always that the entire 

amount of compensation to be paid under the provisions of this clause shall not exceed 10 

per cent of the work order value/ agreement value. 

 

Clause 3: In any case in which under any clause or clauses of this contract, the contractor 

shall have rendered himself/herself liable to pay compensation amounting to fifty percent or 

more of his/her security deposit (whether paid in one sum or deducted by installments) the 
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Executive Engineer on behalf of the University shall have the power to adopt any of the 

following courses, as he may deem best/suited to the interest of the University, 

(a) To rescind the contract, as to which rescission-notice in writing to the contractor 

under the hand of the Executive Engineer shall be final and conclusive and in which 

case the security deposit of the contractor shall stand forfeited and be absolutely at 

the disposal of the University. 

 

(b) To employ labour paid by the University (Engineering Cell) and to supply materials to 

carry out the work, or any part of the work debiting the contractor with the cost of the 

labour and the price of the materials plus twenty-four per cent on the total of the 

aforesaid cost and price, to cover the cost of supervision (as to the amount of which 

cost and price a certificate of the Executive Engineer shall be final and conclusive) 

and crediting him/her with the value of the work done, in all respects in the same 

manner and at the same rates as if it had been carried out by the contractor under 

the terms of his contract and the certificate of the Executive Engineer as to the value 

of the work done shall be final and conclusive. 

 

(c) To measure up the work, of the contractor and to take such a part thereof as shall be 

unexecuted out of his hands and to give it to another contractor to complete, in which 

may be incurred in excess of the sums which would have been paid to the-original 

contractor if the whole work had been executed by him/her (as to the amount of 

which excess the certificate in writing of the Executive Engineer shall be final and 

conclusive) shall be borne and paid by the original contactor and may be deducted 

from any money due to him/her by the University under the contract otherwise, or 

from his security deposit or the proceeds of sale thereof, or a sufficient part thereof. 

In the event of any of the above courses being adopted by the Executive Engineer, the 

contractor shall have no claim to compensation for any loss sustained by him/her by 

reason of his/her having purchased or produced any materials or entered into any 

engagements, or made advances on account of, or with a view to the execution of the 

work or the performance of the contact. And in case the contractor shall be rescinded 

under the provision aforesaid, the contractor shall not be entitled to recover or be 

paid any sum for any work thereto for actually performed under this contract, unless 

and until the Junior Engineer/Assistant Engineer/Executive Engineer shall have 

certified in writing the performance of such work and the value payable in respect 

thereof, and he/she shall only be entitled to be paid the value so certified. 

 

CLAUSE 4 : In the case in which any of the powers as conferred upon the Executive 

Engineer  by clause 3 thereof shall have become exercisable and the same shall not be 

exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions 

hereof and such powers shall not withstanding be exercisable in the event of any future case 

of default by the contractor for which under any clause or clauses hereof he/she is liable to 

pay compensation which with any compensation remaining unrealized amounts to fifty per 

cent or more of his security deposit. In the event of the Executive Engineer putting in force 

either of the powers (a) or (b) or  (c) vested in him/her under the preceding clause he/she 
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may, be so desired, take possession of all or any tools, plant, machineries, materials and 

store in or upon the works or the site there or belonging to the contractor, or procured by 

him and intended to be used for the execution of the work or any part thereof paying or 

allowing for the same in account at the contractor rates or in case of these not being 

applicable, at current market rates to be certified by the Executive Engineer whose 

certificate thereof shall be final and conclusive, otherwise the Executive Engineer may notice 

in writing to the contractor or his Clerk or Works, Foreman or other authorized agent require 

him/her  to remove such tools, plants, machineries, materials or stores from the premises 

within a time to be specified in such notice and up event of the contractor failing to comply 

with any such requisition, the Executive Engineer may remove them at the contractor’s 

expense or sell them by auction or erivate’ sale on account of the contractor and at his/her 

risk in all respects, and the certificate of the Executive Engineer as to the expense of any 

such removal, and the amount of the proceeds and expense of  any such sale shall be final 

and conclusive. 

 

CLAUSE 5 : If the contractor shall desire an extension of time for completion of the work on 

the ground of his/her having been unavoidably hindered in its execution or on any other 

grounds he/she shall apply in writing to the Executive Engineer within 30 days of the date 

of the hindrance or date of the occurrence or commencement of the aforesaid other grounds 

on account of which he/she desires such extension as aforesaid and the Executive Engineer 

shall if in his opinion (Which shall be final and conclusive) reasonable grounds be shown 

therefore authorize such extension of time, any, as may in his opinion, be necessary or 

proper. 

 

CLAUSE 6 : The contractor shall give the Assistant Engineer/Executive Engineer notice in 

writing when the work is completed and on receipt of such notice, the Assistant Engineer or 

his subordinate shall inspect the work and if completed make an entry in the measurement 

book to this effect. The contractor shall then be furnished with an certificate by the Assistant 

Engineer/Executive Engineer (hereinafter called the Engineer-in-charge) of such completion 

but no such certificate shall be given nor shall the work be considered to be completed until 

the contractor shall have removed from the premises (to the location(s) shown by the Junior 

Engineer to contractor, )on which the work shall be executed, all scaffolding, surplus 

materials and rubbish, and shall have cleaned off all dirt from all wood work, doors, 

windows, walls, floors, or other parts of any structures in upon, or about which the work 

has been executed or of which he may have had possession for the purpose of the execution 

thereof. If the contractor shall fail to comply with the requirements of this clause as to 

removal of scaffolding, surplus materials and rubbish, and cleaning off dirt on or before the 

date fixed for the completion of the work, the Engineer-in –charge may at the expense of the 

contractor remove such scaffolding, surplus materials and rubbish, and dispose of the same 

as he/she thinks fit and clean off such dirt as aforesaid and the contractor shall forthwith, 

pay the amount of all expense so incurred plus twenty four per cent supervision charges and 

shall have no claim in respect of any such scaffolding or surplus materials as aforesaid 

except for any sum actually realized by the sale thereof. 

 

CLAUSE 7 : No payment shall be made for works estimated to cost less than rupees one 

thousand, till after the whole of the works shall have been completed and certificate of 
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completion given. But in the case of works estimated to cost more than rupees one 

thousand, the contractor shall on submitting the bill thereof be entitled to receive a monthly 

payment proportionate to the part thereof approved and passed by the Engineer-in-charge, 

whose certificate of such approval and passing of the sum so payable shall be final and 

conclusive against the contractor. But all such intermediate payments shall be regarded as 

payments by way of advance against the final payment only and not as payment for work 

actually done and completed, and shall not preclude the requiring of bad, unsound and 

imperfect or unskillful work to be removed and taken away and reconstructed or recreated, 

or be considered as an admission of the due performance of the contract or any part thereof 

in any respect or the accruing of any claim nor shall it conclude, determine, or affect in any 

way the powers of the Engineer-in-charge under these, conditions or any of them as to the 

final settlement and adjustment of the accounts or otherwise, or in any other way vary or 

affect the contract. The final bill shall be submitted by the contractor within one month of 

the date fixed for completion of the work; in default, the Engineer-in-charge may himself 

prepare or depute a subordinate to prepare such bill; and in any event, the Engineer-in-

charge’s certificate of the measurement and of the total amount payable for the work shall 

be final and conclusive. 

 

CLAUSE 8: A bill shall be submitted by the contactor each month on or before the date fixed 

on work executed in the previous month and the Engineer-in-charge shall take or cause to 

be taken the requisite measurement for the purpose of having the same Bill to be submitted’ 

monthly verified, and the claim, as far as admissible adjusted, if possible, before the expiry 

of ten days from the presentation of the bill. If the contractor does not submit the bill within 

the time fixed, as aforesaid the Engineer-in-charge may depute a subordinate to measure up 

the said work in the presence of the contractor or his/her duly accredited agent, whose 

countersignature to the measurement book will be sufficient warrant, and the Engineer-in-

charge may prepare or cause to be prepared a bill from such book which shall be binding on 

the contractor in all respects. Should the contractor dispute the accuracy of any 

measurement taken for the purpose of any intermediate or final bill or of the completion 

certificate he/she must intimate the fact, in writing, to the Engineer-in-charge within forty 

eight hours of the measurement being taken and must obtain a receipt for the safe delivery 

of the letter either through the post office or direct from the office of the Engineer-in-charge. 

Should the contractor fail to intimate his/her non -acceptance of the measurements, within 

forty eight hours of the measurements having been taken, in the manner described, above, 

no claim will subsequently be entertained in any matter connected with the measurement. If 

non-acceptance is intimated within the period herein prescribed, the decision of the 

Engineer-in-charge on the dispute shall be final and conclusive. 

 

CLAUSE 9: The contractor shall submit all bills on the printed forms to be had on 

application at the office of the Engineer-in-charge and the charges in the bills shall always 

be entered at the rates specified in the tender/work order/ agreement or in the case of any 

extra work ordered in pursuance of these conditions, and not mentioned or provided for in 

the tender at the rates hereinafter provided for such work. 

 

CLAUSE 10 : If the specification or estimate of the work provides for the use of any special 

description of materials to be supplied from the  Engineer-in-charge’s store, or if it is 
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required that the contractor shall use certain stores to be provided by the Engineer-in-

charge (such material and stores and the prices to be charged thereof as hereinafter 

mentioned being so far as practicable for the convenience of the contractor, but not so as in 

any way to the contractor the meaning of effect of this contract, specified in the schedule or 

memorandum hereto annexed), the contactor shall be supplied with such materials and 

stores as required from time to time to be used by him/her for the purposes of the contract 

only, and the value of the full quantity of materials and stores so supplied at the rates 

specified in the said schedule or memorandum may be set off or deducted from any sum 

then due, or thereafter to become due to the contractor under the contact, or otherwise, or 

against or from the security deposit, or the proceeds of sale thereof if the same is held in 

Government securities, the same or a sufficient portion thereof bring in this case sold for the 

purpose. All materials supplied to the contractor shall remain the absolute property of the 

University and shall not on any account be removed from the site of the work, and shall at 

all-time be open to inspection by the Engineer-in-charge or his/her authorized 

representative (s), but all such materials shall be in the custody of the contractor who shall 

be responsible for any loss, damage or deterioration due to theft, fire, storm, flood, 

earthquake or any other cause of any nature whatsoever. Any such materials unused and in 

perfectly good condition at the time of the completion or termination of the contract shall be 

returned to the Engineer-in-charge’s store, if by a notice in writing under his/her hand 

he/she shall so require; but the contractor shall not be entitled to return any such materials 

unless with such consent, and shall have no claim for compensation of account of any such 

materials unless with such consent, and shall have no claim for compensation on account of 

any such materials so supplied to him as aforesaid being unused by him, or for any wastage 

in or damage to any such materials. 

 

CLAUSE 11: The contractor shall execute the whole and every part of the work in the most 

substantial and workmanlike manner and both as regards materials and otherwise in 

orders, etc. every respect in strict accordance with the true intent and meaning of the 

drawings, designs and specifications. The contractor shall also conform exactly, fully and 

faithfully to the true intent and meaning of the designs, drawings and instructions in writing 

relating to the work signed by the Engineer-in –charge and lodged in his/her file and to 

which the contractor shall be entitled to have access at such office or on the site of the work 

for the purpose of inspection during office hours and the contractor shall if he/she so 

require, be entitled at his/her own expense to make or cause to be made copies of the 

specifications and of all such designs, drawings, specifications and instructions as foresaid. 

 

CLAUSE  12 : The Executive Engineer shall have power to make any alterations in, or 

additions to, the original specifications, drawings, designs and instructions that may appear 

to be necessary or advisable during the progress of the work and the contractor shall be 

bound to carry out the work, in accordance with any instructions which may be given to 

him/her in writing and signed by the Executive Engineer, and such alteration shall not 

invalidate the contract and any additional work which the contractor may be directed to do 

in the manner above specified as part of the work shall be carried out by the contractor on 

the same conditions in all respects on which he/she agreed to do the main work and at the 

same rate as are specified in the tender for the main work. The time for the completion of the 

work shall be extended in the proportion that the additional work bears to original contract 
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work, and the certificate of the Executive Engineer shall be final, binding and conclusive as 

to such proportion. And, if the additional work include any class of work, for which no rate 

is provided in this contract, then such class of work shall be carried out at the rate entered 

in the schedule of rates of the Governments (either Tripura PWD or CPWD)plus or minus the 

percentage above or below the schedule of rates as per list tender and if such last mentioned 

class of work is not entered in the schedule of rates of the Governments (either Tripura PWD 

or CPWD), then the contractor shall within seven days of the date of his/her receipts of the 

order to carry out the work, inform the Executive Engineer about the rate which it is his/her 

intention to charge for such class of work, and if the Executive Engineer does not agree to 

this rate he/she shall, by notice in writing, be at liberty to cancel his/her order to carry out 

such class of work, and arrange to carry it out in such manner as he/she may consider 

advisable; provided always that if the contractor shall commence work or incur any 

expenditure ill regard there to before the rates shall have been determined as lastly herein 

before mentioned, then and in such case he/she shall only be entitled to be paid in respect 

of the work carried out or expenditure incurred by him/her prior to the date of the 

determination of the rate as aforesaid according to such rate or rates as shall be fixed by the 

Executive Engineer. In the event of a dispute, the decision of the Executive Engineer of the 

University will be final, binding and conclusive. 

 

CLAUSE  13 : If the contractor considers any work demanded of him/her to be outside 

requirements of the contract, or considers any records or ruling of the Executive Engineer to 

be unfair he/she shall immediately upon such work being demanded of such record, or 

ruling being made, ask for written instructions or decisions, and within ten (10) days after 

the date of receipt of the written instructions or decisions, he/she shall file a written protest 

with the Executive Engineer, stating clearly and in details the basis of his/her objections. 

Except for such protests or objections as are made in the manner herein specified and 

within the time limit stated, the records, ruling instruction or decisions of the Executive 

Engineer shall be final, binding on the contractor and hence conclusive. 

 

CLAUSE 14: If at any time/stage after the commencement of the work, the University shall 

for any reason whatsoever not require the whole work thereof as specified in the tender to be 

carried out, the executive Engineer shall give notice in written of the fact to the contractor on 

restriction of work who shall have no claim to any payment or compensation whatsoever to 

be carried out on account of any profit or advantage which he/she might have the right from 

the execution of the work in full, but which he/she did not derive in consequence of the full 

amount of the work not having been carried out; neither shall he/she have any claim for 

compensation by reason of any alterations having been made in the original specifications, 

drawings, designs and instructions which shall involve any curtailment of the work(s) as 

originally contemplated. 

 

CLAUSE 15: If it shall appear to the Executive Engineer or his subordinate-in-charge of the 

work, that any work has been executed with unsound, imperfect, or unskillful workmanship, 

or with materials of any inferior description, or that any materials or articles provided case 

of bad work by him/her for the execution of the work are unsound or of a quality inferior to 

that contracted for or otherwise not in accordance with the contract, the contractor shall on 

demand in writing from the Executive Engineer specifying the work materials or articles 
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complained of notwithstanding that the same may have been inadvertently passed: certified 

and paid for, forthwith rectify or remove and reconstruct the work so specified in whole or in 

part, as the case may require, or as the case may be removed the materials or articles 

specified and provide other proper and suitable materials or articles at his/her own proper 

charge and cost; and in the event of his/her failing to do so within a period to be specified by 

the Executive Engineer in his demand aforesaid, then the contractor shall be liable to pay 

compensation at the rate of one percent on the amount of the contract for every week not 

exceeding ten days, while his/her failure to do so shall continue and in the case of the 

contractor’s continued failure over and above the ten days specified above the Executive 

Engineer may rectify or remove, and re-execute the work or remove and replace with others, 

the materials or articles complained or, as the case may be at the risk and expense in all 

respects of the contractor and charge the contractor for the work in sub-clause (b) of clause 

3 above. 

 

CLAUSE 16: All Work under or in course of execution or executed of the contract shall at all 

times be opened to the inspection and supervision of the Executive Engineer or his/her 

authorized representative(s) and the contractor shall at all times during the usual working 

hours, and at all other time at which reasonable notice of the intention of the Executive 

Engineer or his/her subordinate to visit the work shall have been given to the contractor, 

either himself/herself be present to receive orders and instructions, or have a responsible 

agent duly accredited in writing present for that purpose. Orders given to the contractor’s 

agent shall be considered to have the same force as if they had been given to the contractor 

himself/herself. 

 

CLAUSE 17: The contractor shall give not less than five days’ notice in writing to the 

Engineer-in-charge or his subordinate before covering up or otherwise placing beyond the 

reach of measurement or inspection any work in order that the same may be inspected or 

measured and correct dimensions thereof be taken before the same is so covered up or 

placed beyond the reach of measurement or inspection and shall not cover or place beyond 

the reach of measurement or inspection, any work without the consent in writing of the 

Engineer-in-charge or his subordinate-in-charge of the work; and if any work shall be 

covered up or placed beyond the reach of measurement or inspection without such notice 

having been given or consent obtained in writing the same shall be uncovered at the 

contractor’s expense, or in default thereof no payment or allowance shall be made for such 

work or the materials with which, the same executed. 

 

CLAUSE 18: If the contractor or his/her  work people or servants shall break, deface, injure 

or destroy any part of a structure, in which they may be working, or any building road, 

fence, enclosure or grass land, or cultivated ground contiguous to the premises on which the 

work or any part of it is being executed, or if any damage shall happen to the work, while in 

progress, from any cause whatever on any imperfections become apparent in it within three 

months after a certificate, final or other, of its completion shall have been given by the 

Engineer-in-charge as aforesaid, the contractor shall make good the same at his/her own 

expense, or in default, the Engineer-in-charge may cause the same to be made good by other 

workmen, and deduct the cost(of which the certificate of the Engineer-in-charge shall be 

final and conclusive) plus twenty four percent supervision charges from any sums that may 
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be then, or any time thereafter may become, due to the contractor or from his security 

deposit, or the proceeds of sale thereof, or of a sufficient portion thereof. 

 

CLAUSE 19: The contractor shall supply at his/her own risk and cost all materials (except 

such special materials, if any, as may in accordance with the contract be supplied from the 

Engineer-in-charge’s stores), plant, tools, appliances, implements, ladders, cordage, tackle, 

scaffolding and temporary works requisite or proper for the proper execution of the work, 

whether original, altered or substituted, and whether included in the specification or other 

documents forming part of the contract or referred to in these conditions or not, or which 

may be necessary for the purpose of satisfying or complying with the requirements of the 

Engineer-in-charge as to any matter as to which under these condition he is entitled to be 

satisfied, or which he is entitled to require together with carriage thereof to and from the 

work. The contractor shall also supply without charge the requisite number of persons with 

the means and materials necessity for the purpose of setting out work for the accuracy of 

which he is entirely responsible, and for the counting weighing and assisting in the 

measurement or examination at any time and from time to time of the work or materials. 

Failing his/her so doing the same may be provided by the Engineer-in-charge at the expense 

of the contractor and the expenses may be deducted from any money due to the contractor 

under the contract, or from his security deposit or the proceeds of sale thereof, or of a 

sufficient portion thereof. The contractor shall also provide all necessary fencing, lights and 

notice required to protect the public accident, and shall be bound to bear the expenses of 

defense of every Suit action or other proceedings a law that may be brought by any person 

for injury sustained owing to neglect of the above precautions, and to pay any damages and 

costs which may be awarded in any such suit action, or proceedings to, any such person or 

which may with the consent of the contractor be paid to compromise any claim by any such 

persons. 

 

CLAUSE 20: No female labour shall be employed within the limits of a cantonment and 

labourer below the age of fourteen years shall not be employed on the work. 

 

Works on Sundays. 

 

CLAUSE 21: No work shall be stopped on Sundays without the sanction in writing of the 

Engineer-in-charge. 

 

CLAUSE 22: The contract shall not be assigned or sub-let without the written approval of 

the Executive Engineer. And if the contractor shall assign or sub-let his/her contract; or 

attempt to do so, or become insolvent or commence and insolvency proceedings or make any 

composition with his/her creditors, or attempt to do so, or if any bribe, gratuity, gift, loan, 

perquisite, reward or pecuniary or otherwise, shall either directly or indirectly be given, 

promised, or offered by the contractor, or any of his/her servants or Work not to be sub-let 

agents to any public officer or person of the University may be in any way relating to his/her 

office or employment, or if any such officer rescinded and security or person shall become in 

any way directly or indirectly in the deposit for failed for sub-letting’, bribing, or if contract, 

the Executive Engineer may there upon by notice in writing contractor becomes rescind the 

contract, and the security deposit of the contractor insolvent shall thereupon stand forfeited 
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and by absolutely at the disposal  of the University and the same consequences shall ensure 

as if the contract has been rescinded under clause 3 therefore, and in addition the 

contractor shall not be entitled to recover or be paid for any work actually performed under 

the contract. 

 

CLAUSE 23: All sums payable by way of compensation under any of these conditions shall 

be considered as reasonable compensation to be applied to the use of the University without 

reference to the actual loss or damage sustained, and whether or not any damage shall have 

been sustained.  

 

CLAUSE 24: In the case of a tender by partners any change in the constitution of the firm 

shall be forthwith notified by the contractor to the Engineer-in-charge for his/her 

information. 

 

CLAUSE 25: All works to be executed under the contract shall be executed under the 

direction and subject to the approval in all respects of the Engineer-in-charge/ Executive 

Engineer of the University who shall be entitled to direct at what point or points and in what 

manner they are to be commenced/ carried on. 

 

CLAUSE 26:Except where otherwise specified in the contract the decision of the Executive 

Engineer, Tripura University shall be final, conclusive, and binding on all parties to the 

contract upon all questions  relating to the meaning of the specifications, designs, drawings 

and instructions etc. herein before mentioned and as to the quality of workmanship, or 

materials used on the work or as to and other question, claim, right, matter or thing 

whatsoever, in any was arising out of, or relating to the contract, designs, drawings, 

specifications, estimates, instructions, orders or these conditions or otherwise concerning 

the works or the execution or failure to execute the same whether arising during the 

progress of the work, or after the completion or abandonment thereof. 

 

CLAUSE 27: The contractor shall pay his/her labours not less than the wages paid for 

similar work in the neighborhood which should not be less than the minimum wages fixed 

by the Government. 

 

CLAUSE 28: In the case of any class of work for which there is no such specifications as is 

mentioned in above or in the schedules of items then such work shall be carried out in 

accordance with the Tripura PWD/ CPWD specifications, and in the event of there being no 

Tripura PWD/ CPWD specifications, then in such case the work shall be carried out in all 

respects in accordance with the instructions and requirements of the Engineer-in-charge. 

 

CLAUSE 29: The expression “Works” or ‘Work’ where used in these conditions shall unless 

there be something either in the subject or context repugnant to such construction, be 

construed and taken to mean the works by or by virtue of the contract contracted to be 

executed whether temporary or permanent and whether original, altered, substituted or 

additional. 

 

 



 

21 
 

21  

        Special Terms and conditions 

 

Clause No- 1: The tenderers should submit the enlistment from State PWD /Central PWD 
for Electrical Works in his/her own name issued by the competent authority of state/central 
Governments. 
 
 
Clause No- 2: The tenderers should submit the electrical supervisor license in his/her own 
name issued by the competent authority of state/central Governments. 

 
Clause No- 3: The tenderers should submit the labour license in his/her own name issued 
by the competent authority of labour department of State/Central Govt. for engagement of 
labourers or any other order regarding exemption of labour license for engagement of 
labourers by the competent authority of Govt. of Tripura/Govt. of India. 

 

Clause No- 4: The tenderers should submit up to date GST clearance certificate in his/her 
own name issued by the competent authority of Govt. of Tripura/Govt. of India. 
 
Clause No- 5: The tenderers should submit annual Turnover Certificate for last 2(Two) years 
in his/her own name issued by the competent authority of Govt. of Tripura/Govt. of India. 

 
Clause No- 6: The tenderers should submit at least 2(Two) nos. experience certificate/ work 
orders supporting execution of similar works put to tender in his/her own name issued by 
the Government department of State/Central. 
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Annexure I 

All the documents mentioned should be submitted/uploaded in the Central 

Procurement Portal 

Technical Bid 
Sl No Particulars  

1 Name of the 
Bidder/Firm/Agency/Contractor/Vendor 

 

2 Address of the  
Bidder/Firm/Agency/Contractor/Vendor 

 

3 Enlistment/contractor's license issued by 
State/Central Govt. Department (Copies to be 
submitted) 

 

4 Electrical supervisor license in his/her own name 
issued by the competent authority of state/central 

Governments (Copies to be submitted) (Applicable 
for Electrical Works only) 

 

5 License of electrical contractor i.e. electrical work 
contract license in his/her own name issued by the 
competent authority of state/central Governments 
(Copies to be submitted) (Applicable for Electrical 
Works only) 

 

6 Labour license in his/her own name issued by the 
competent authority of labour department 
state/central government (Copies to be submitted) 

 

7 PAN and GST Registration along with upto date GST 
clearance certificate in his/her own name issued by 
the competent authority of Govt. of Tripura/Govt. of 
India (Copies to be submitted) 

 

8 Average financial turnover for the last 2(Three) years 
(Copies to be submitted) 

 

9 Average financial turnover for the last 2(Three) years 
(Copies to be submitted) 

 

10. EMD (Refundable) 
Amount …………………………. 

DD No……………. Dt. ……………... 

Name of the drawing Bank ……………………….. 

 

11 Cost of Tender Document (Non-Refundable) 
Amount …………………………. 

DD No……………. Dt. ……………... 

Name of the drawing Bank ……………………….. 

 

11 Experience certificate/Work order supporting 
execution of similar works put to tender at least 2 
(Two) nos. works (Copies to be submitted) 
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12 Bank details of the 
Firm/Agency/Contractor/Vendor for receiving 
payment 

 

 

Declaration by the Bidder/ Firm/Agency/Contractor/Vendor 

   

 

I/we am/are submitting my/our best our in response to your NIT vide No 

…………………………………………………………… 

Dated………………………….. For further course of evaluation. I/We have 

gone through the terms and conditions as mentioned and understood 

properly without any short of ambiguity. Therefore, all the informations 

given by me/us are true to the best of my/our knowledge and belief. 

I/We bind myself/ourselves for compliance of all the terms and 

conditions as mentioned if the work is offered. 

 

   

   

   

 

 
 

Signature of the Bidder/Firm/Agency/Contractor/Vendor with seal  

    

 

 

Digitally signed by NIRMAL REANG
Date: 2024.06.19 13:45:31 IST
Location: eProcure-EPROC

Signature Not Verified


