
 

TRIPURA UNIVERSITY 
(A Central University) 

Suryamaninagar 

Tripura West – 799022 
 

TU/Engg.Cell/civil/maintc/14/2024-2025       Dated: 05-06-2024 

 

NOTICE INVITING e- TENDER 

Tripura University invite e- Tender from the bonafied 

Bidder/Firm/Agency/Contractor/Vendor for Repair and 

maintenance work in Type-III/A-3 of SURENDRA KR PAL, at 

Tripura University campus. The Details can be seen at Tripura 
University website: www.tripurauniv.ac.in. However, for 

submission of documents please visit 

https://eprocure.gov.in/eprocure/app 

 
       Sd/- 

          [Dr. N. Reang] 

                                  Finance Officer (I/c) 

 

Digitally signed by NIRMAL REANG
Date: 2024.06.05 12:48:06 IST
Location: eProcure-EPROC

Signature Not Verified
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TRIPURA UNIVERSITY 
(A CENTRAL UNIVERSITY) 

 

   Tender No:-TU/Eng. Cell/civil/maintc/14/2024-2025 

 

 

 

 

 

ENGINEERING CELL 

E-TENDER Document for: 

Name of the work:- Repair and maintenance work in Type-III/A-3 of SURENDRA KR PAL, 

at Tripura University campus, Surjyamaninagar, Tripura   



 

 Contractor/ Bidder 

 2 

TRIPURA UNIVERSITY  
(A Central University) 

ENGINEERING CELL 

Suryamaninagar – 799022 

 

 

 
TU/Engg.Cell/civil/maintc/14/2024-2025    Dated: 05-06-2024 

 

Name of Work: Repair and maintenance work in Type-III/A-3 of SURENDRA KR PAL, at Tripura 
University campus, Surjyamaninagar, Tripura. 

SL 
No. SECTION PARTICULARS       PAGE No. 

1. Section - I List of Dates, Tender Details and  3 

2 Section-II Terms & Conditions 6 

2. Section – III Instruction to Bidder 9 

3 Section – IV Condition of Contract 12 

 

Certified that this DNIT contains 24 (Twenty-Four) pages numbered from 1 to 24 and 
schedule of the e-Tender is shown in Section – I 

 

 

TU/Engg.Cell/civil/maintc/14/2024-2025  

 

Draft Notice Inviting e-Tender Estimated Cost Put to Tender: - Rs.70,797.00 (Rupees Seventy 

Thousand Seven Hundred Ninety-Seven) only. is hereby APPROVED. 

 

Time for completion:   21 Days 

 

(Dr. N. Reang) 

Finance Officer(I/c) 
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SECTION- I 

 

 

 

 

NOTICE INVITING TENDERS 

 

LIST OF DATES 
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TRIPURA UNIVERSITY  
(A Central University) 

ENGINEERING CELL 

Suryamaninagar – 799022 

 

PRESS NOTICE INVITING E-TENDER (PNIE-T) 2nd Call FOR THE WORK CONTRACT 

  
1. The Executive Engineer, Tripura University(A Central University) on behalf of 

the Hon’ble Vice-Chancellor, Tripura University (A Central University) invitese-

tenders from the eligible Central/State Public Sector 

Undertakings/Enterprises and also from the approved, eligible and Registered 

Contractors/Agencies/Firms of appropriate Class, registered with the Central 

Public Works Department/ the Tripura State PWD/ M.E.S./ B.R.O./ 

T.T.A.A.D.C./ TSECL/Railway/ other states PWD of appropriate class  with 

cost of tender documents as applicable and stated below (Non-refundable) for 

the following work. The tenders will be submitted online having this website 

https://eprocure.gov.in/eprocure/appand will be opened in the presence of 

the bidders or their authorized representative if any as per schedule given 

below. 
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2. The tenderers fulfilling the required criteria as mentioned may download the 
tender document from the websitehttps://eprocure.gov.in/eprocure/app 

and submit online as per the schedule given below. However, the tender 
documents can also be viewed in the website of the University 

www.tripurauniv.ac.in. 
 

Date and time of tender publication in the 

websites. 
05-06-2024 at 2.00 PM 

Date and time for closing of submission. 18-06-2024 at 12.30 PM 

Date and time for opening of technical bid 
document. 

19-06-2024 at 1.00 PM 

Date and time for opening of financial bid. 20-02-2024 at 3.00 PM 
 

  

https://eprocure.gov.in/eprocure/app
http://www.tripurauniv.ac.in/
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SECTION- II 

 

 

 

 

 

 

General Terms & Condition 
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General Terms & Condition 

1. Earnest Money Deposit (EMD) and Tender Fee is to be drawn separately, on 
any scheduled Bank guaranteed by the RBI, in the shape of “Demand Draft” in 
favour of the “Finance Officer, Tripura University”. Tender Fee (Non-refundable) 

& EMD (Refundable) shall be accepted only as” Demand Draft”.. Bidder will have 

to upload the scan copies of the drawn” Demand Drafts” for both Earnest Money 
& Tender Fee (as a single PDF file of 100 dpi resolution), as a part of the submitted 
online bid. 

2. The Bidders will also have to deposit both the original instruments (Demand 
Drafts), related to the Earnest Money and Tender Fee and as stated above, in a 
sealed envelope depicting DNIT No, “Bidder’s Name, Address & Phone number”, at 
the office of the Finance Officer, Tripura University, Suryamaninagar, Tripura 
(West) PIN-799022 positively before the scheduled Bid Opening Date and Time. 

3. Joint ventures are not accepted.  
4. Prospective tenderers should not have abandoned any work nor any of the 

Contracts should have been rescinded during the last seven years ending 
last day of the month of March’ 2025. 

5. The date and time of receipt of tenders shall remain unchanged despite the 
day being declared as holiday; however, the date and time of opening will be 
next working day and same time as stipulated earlier. 

6. The contractor should arrange all the machineries & materials of specified 
quality by himself/herself from the open markets. The list of machineries 
possessed by the tenderer should be enclosed. 

7. The rates should be quoted on percentage rate basis in the given financial 
bid as applicable. 

8. The Executive Engineer, Tripura University (A central University) reserves 
the right not necessarily to accept the rate of the lowest tenderer and may 
reject any or all the tenders without assigning any reason thereof. 

9. Contractors may inspect the site & source of Construction materials, if 
required, before casting tender. 

10. Contractor should put his/her full mane and address in the specified 
column in the tender document. 

11. In case the contractor fails to complete the work within the stipulated time 

mentioned in the work order, then action shall be taken against such 
contractor at the discretion of the Executive Engineer’s authority which 
may lead to debar him/her from further tendering in the Tripura 

University. 
12. Registration certificate for Goods and Services Tax should be submitted 

with the tender. 
13. All taxes shall be payable by the contractor as per the prevailing rates at 

the time of making payment. 

14. Income tax and cess shall be leviable at the rate in force at the time of 
making payments, as amended by the Government of India/ Government 
of Tripura as the case may be, from time to time. 

15. The schedule of works as per SOR-2020 PWD (R &B), Govt. of Tripura is 
for reference & to be followed strictly. 

16. Notwithstanding the various conditions prescribed in the Tender 
document, the University may relax one or more such conditions, if 
required, in favour of deserving Tenderer, in the interest of the University, 
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without compromising with the quality and standard so required for 
implementation of the work. 

17. The tenderers are advised to see https://eprocure.gov.in/eprocure/app 
and www.tripurauniv.ac.in regularly, as any corrigendum or addendum 

shall be put on these websites only. 
18. Please note that near relatives of the officers and staff of Tripura University 

are not allowed to participate in the tender. In case, it found so, the tender 

of such tenderer(s) will be disqualified and rejected out rightly. The term 
‘relative’ for this purpose would be as who are not “near relatives” of the 
officers and staff of Tripura University. 

a. Note: A near relative means wife, husband, parents, in-laws, children, 
brothers, sisters, uncles, aunts and cousins. 

  

https://eprocure.gov.in/eprocure/app
http://www.tripurauniv.ac.in/
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SECTION - III 

 

 

 

 

 

 

 

 

INSTRUCTIONS TO BIDDERS 
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Tripura University (A Central University), Suryamaninagar, Agartala, Tripura 

invites E-tenders for: “Subject: - Repair and maintenance work in Type-III/A-3 of 

SURENDRA KR PAL, at Tripura University campus, Surjyamaninagar, Tripura” 

as per details given in the tender document uploaded 

onhttps://eprocure.gov.in/eprocure/app. 

 

The offers, in the prescribed format, shall be submitted online at 

https://eprocure.gov.in/eprocure/appas per the tender document. No tender will 

be accepted in hard copy, fax, e-mail or any other such means. The intending 

bidders must be registered with e-tender website 

https://eprocure.gov.in/eprocure/app. 

The tender document is also available on Tripura University (A Central University) 

website: https://www.tripurauniv.ac.in/ for reference and viewing only but not 

for submission. However, for the purpose of submission, the 

websitehttps://eprocure.gov.in/eprocure/appshould be referred to NIT (notice 

inviting tender). 

Instructions for Online Bid Submission: 

The bidders are required to submit soft copies of their bids electronically on the 

e-tender Portal, using valid Digital Signature Certificates. The instructions given 

below are meant to assist the bidders in registering on the e-tender Portal, prepare 

their bids in accordance with the requirements and submitting their bids online 

on the e-tender Portal. 

More information useful for submitting online bids on the e-tender Portal may be 

obtained at: https://eprocure.gov.in/eprocure/app. 

 

REGISTRATION 

Bidders are required to enroll on the e-Procurement Portal 

(https://eprocure.gov.in/eprocure/app. 

1. with clicking on the link “Online bidder Registration” on the e-tender Portal 

by paying the requisite Registration fee through online banking. 

2. As part of the enrolment process, the bidders will be required to choose a 

unique user name and assign a password for their accounts. 

3. Bidders are advised to register their valid email address and mobile numbers 

as part of the registration process. These would be used for any 

communication with the bidder. 

4. Upon enrolment, the bidders will be required to register their valid Digital 

Signature Certificate (Only Class III Certificates with signing + encryption 

key usage) issued by any Certifying Authority recognized by CCA India 

(e.g.Sify/ TCS/ nCode/ eMudhra etc.), with their profile. 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://www.tripurauniv.ac.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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5. Only one valid DSC should be registered by a bidder. Please note that the 

bidders are responsible to ensure that they do not lend their DSC’s to others 

which may lead to misuse. 

6. Bidder then logs in to the site through the secured log-in by entering their user 

ID/password and the password of the DSC/ e-token. 

7. The scanned copies of all original documents should be uploaded on portal.  
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SECTION- IV 

 

 

 

 

CONDITION OF CONTRACT 
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CONDITIONS OF CONTRACT 

 

Clause 1:The person/persons whose tender may be accepted (hereinafter called the 

contractor) shall permit the University at the time of making any payment for work 

done under the contract to deduct such sum as will (with the earnest money already 

deposited) amount to 10 (ten) percent of all moneys so payable, such deductions to 

be held by the University free of interest, by way of security deposit. 

All compensation or any other sum of money payable by the contractor to the 

University under the terms of his contract may be deducted from, or paid by the 

sale of a sufficient part of his security deposit or from any sums which may be due 

or may become due to contractor by the University on any account whatsoever and 

in the event of his security deposit being reduced by reason of any such deduction 

or sale aforesaid, the contractor shall within ten days thereafter make good in Cash 

or Government securities endorsed as should be raised by sale of his security 

deposit or any part thereof. 

 

Clause 2 : The time allowed for carrying out the work as entered in the tender shall 

be strictly observed by the contractor and shall be reckoned from the date on which 

the order to commence work is given to the contractor excluding the period needed 

for preparation to commence the work as would be mentioned in the concerned 

work order. The work shall throughout the stipulated period of the contract be 

proceeded with, all due diligence (time being deemed to be the essence of the 

contract on the part of the contractor) and the contractor shall pay as compensation 

an amount equal to one per cent(1%) as the Executive Engineer (whose decision in 

writing shall be final and conclusive) may decide on the amount of the work  order 

value/agreement value of the work for delay of every week or that the work remains 

un commenced or unfinished, after the stipulated dates mentioned in the work 

order/agreement/site order by the Executive Engineer of the University. 

And further, to ensure good progress during the execution of the work, the 

contractor shall be bound, in all cases in which the time allowed for any work 

exceeds one month, to complete one fourth of the whole of the work before one-

fourth of the whole time allowed under the contract has elapsed; one Half of the 

work before one half of such time has elapsed, and the three-fourth of the work, 

before three fourth of such time has elapsed, such estimation of the amount of 

work done at any period being made by the Executive Engineer/Assistant 

Engineer/ Junior Engineer and decision of the Executive Engineer in this respect 

shall be final and binding on the contractor. In the event of the contractor failing 

to comply with this condition he/she shall be liable to pay as compensation an 

amount equal to one percent (1%) as the Executive Engineer (whose decision in 

writing shall be final and conclusive) may decide based on the value of the work 

order/ agreement for delay of every week that the due quantity of work remain 

incomplete. Provided always that the entire amount of compensation to be paid 

under the provisions of this clause shall not exceed 10 per cent of the work order 

value/ agreement value. 

 

Clause 3:In any case in which under any clause or clauses of this contract, the 

contractor shall have rendered himself/herself liable to pay compensation 
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amounting to fifty percent or more of his/her security deposit (whether paid in one 

sum or deducted by instalments) the Executive Engineer on behalf of the University 

shall have the power to adopt any of the following courses, as he may deem 

best/suited to the interest of the University, 

(a) To rescind the contract, as to which rescission-notice in writing to the 

contractor under the hand of the Executive Engineer shall be final and 

conclusive and in which case the security deposit of the contractor shall 

stand forfeited and be absolutely at the disposal of the University. 

 

(b) To employ labour paid by the University (Engineering Cell) and to supply 

materials to carry out the work, or any part of the work debiting the 

contractor with the cost of the labour and the price of the materials plus 

twenty-four per cent on the total of the aforesaid cost and price, to cover the 

cost of supervision (as to the amount of which cost and price a certificate of 

the Executive Engineer shall be final and conclusive) and crediting him/her 

with the value of the work done, in all respects in the same manner and at 

the same rates as if it had been carried out by the contractor under the terms 

of his contract and the certificate of the Executive Engineer as to the value 

of the work done shall be final and conclusive. 

 

(c) To measure up the work, of the contractor and to take such a part thereof 

as shall be unexecuted out of his hands and to give it to another contractor 

to complete, in which may be incurred in excess of the sums which would 

have been paid to the-original contractor if the whole work had been 

executed by him/her (as to the amount of which excess the certificate in 

writing of the Executive Engineer shall be final and conclusive) shall be borne 

and paid by the original contactor and may be deducted from any money due 

to him/her by the University under the contract otherwise, or from his 

security deposit or the proceeds of sale thereof, or a sufficient part thereof. 

In the event of any of the above courses being adopted by the Executive 

Engineer, the contractor shall have no claim to compensation for any loss 

sustained by him/her by reason of his/her having purchased or produced 

any materials or entered into any engagements, or made advances on 

account of, or with a view to the execution of the work or the performance of 

the contact. And in case the contractor shall be rescinded under the 

provision aforesaid, the contractor shall not be entitled to recover or be paid 

any sum for any work thereto for actually performed under this contract, 

unless and until the Junior Engineer/Assistant Engineer/Executive 

Engineer shall have certified in writing the performance of such work and 

the value payable in respect thereof, and he/she shall only be entitled to be 

paid the value so certified. 

 

CLAUSE 4 : In the case in which any of the powers as conferred upon the Executive 

Engineer  by clause 3 thereof shall have become exercisable and the same shall not 

be exercised, the non-exercise thereof shall not constitute a waiver of any of the 
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conditions hereof and such powers shall not withstanding be exercisable in the 

event of any future case of default by the contractor for which under any clause or 

clauses hereof he/she is liable to pay compensation which with any compensation 

remaining unrealized amounts to fifty per cent or more of his security deposit. In 

the event of the Executive Engineer putting in force either of the powers (a) or (b) 

or  (c) vested in him/her under the preceding clause he/she may, be so desired, 

take possession of all or any tools, plant, machineries, materials and store in or 

upon the works or the site there or belonging to the contractor, or procured by him 

and intended to be used for the execution of the work or any part thereof paying or 

allowing for the same in account at the contractor rates or in case of these not being 

applicable, at current market rates to be certified by the Executive Engineer whose 

certificate thereof shall be final and conclusive, otherwise the Executive Engineer 

may notice in writing to the contractor or his Clerk or Works, Foreman or other 

authorized agent require him/her  to remove such tools, plants, machineries, 

materials or stores from the premises within a time to be specified in such notice 

and up event of the contractor failing to comply with any such requisition, the 

Executive Engineer may remove them at the contractor’s expense or sell them by 

auction or erivate’ sale on account of the contractor and at his/her risk in all 

respects, and the certificate of the Executive Engineer as to the expense of any such 

removal, and the amount of the proceeds and expense of  any such sale shall be 

final and conclusive. 

 

CLAUSE 5 : If the contractor shall desire an extension of time for completion of the 

work on the ground of his/her having been unavoidably hindered in its execution 

or on any other grounds he/she shall apply in writing to the Executive Engineer 

within 30 days of the date of the hindrance or date of the occurrence or 

commencement of the aforesaid other grounds on account of which he/she desires 

such extension as aforesaid and the Executive Engineer shall if in his opinion 

(Which shall be final and conclusive) reasonable grounds be shown therefore 

authorize such extension of time, any, as may in his opinion, be necessary or 

proper. 

 

CLAUSE 6 :The contractor shall give the Assistant Engineer/Executive Engineer 

notice in writing when the work is completed and on receipt of such notice, the 

Assistant Engineer or his subordinate shall inspect the work and if completed make 

an entry in the measurement book to this effect. The contractor shall then be 

furnished with an certificate by the Assistant Engineer/Executive Engineer 

(hereinafter called the Engineer-in-charge) of such completion but no such 

certificate shall be given nor shall the work be considered to be completed until the 

contractor shall have removed from the premises (to the location(s) shown by the 

Junior Engineer to contractor, )on which the work shall be executed, all scaffolding, 

surplus materials and rubbish, and shall have cleaned off all dirt from all wood 

work, doors, windows, walls, floors, or other parts of any structures in upon, or 

about which the work has been executed or of which he may have had possession 

for the purpose of the execution thereof. If the contractor shall fail to comply with 

the requirements of this clause as to removal of scaffolding, surplus materials and 

rubbish, and cleaning off dirt on or before the date fixed for the completion of the 
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work, the Engineer-in –charge may at the expense of the contractor remove such 

scaffolding, surplus materials and rubbish, and dispose of the same as he/she 

thinks fit and clean off such dirt as aforesaid and the contractor shall forthwith, 

pay the amount of all expense so incurred plus twenty four per cent supervision 

charges and shall have no claim in respect of any such scaffolding or surplus 

materials as aforesaid except for any sum actually realized by the sale thereof. 

 

CLAUSE 7 :No payment shall be made for works estimated to cost less than rupees 

one thousand, till after the whole of the works shall have been completed and 

certificate of completion given. But in the case of works estimated to cost more than 

rupees one thousand, the contractor shall on submitting the bill thereof be entitled 

to receive a monthly payment proportionate to the part thereof approved and 

passed by the Engineer-in-charge, whose certificate of such approval and passing 

of the sum so payable shall be final and conclusive against the contractor. But all 

such intermediate payments shall be regarded as payments by way of advance 

against the final payment only and not as payment for work actually done and 

completed, and shall not preclude the requiring of bad, unsound and imperfect or 

unskillful work to be removed and taken away and reconstructed or recreated, or 

be considered as an admission of the due performance of the contract or any part 

thereof in any respect or the accruing of any claim nor shall it conclude, determine, 

or affect in any way the powers of the Engineer-in-charge under these, conditions 

or any of them as to the final settlement and adjustment of the accounts or 

otherwise, or in any other way vary or affect the contract. The final bill shall be 

submitted by the contractor within one month of the date fixed for completion of 

the work; in default, the Engineer-in-charge may himself prepare or depute a 

subordinate to prepare such bill; and in any event, the Engineer-in-charge’s 

certificate of the measurement and of the total amount payable for the work shall 

be final and conclusive. 

 

CLAUSE 8:A bill shall be submitted by the contactor each month on or before the 

date fixed on work executed in the previous month and the Engineer-in-charge 

shall take or cause to be taken the requisite measurement for the purpose of having 

the same Bill to be submitted’ monthly verified, and the claim, as far as admissible 

adjusted, if possible, before the expiry of ten days from the presentation of the bill. 

If the contractor does not submit the bill within the time fixed, as aforesaid the 

Engineer-in-charge may depute a subordinate to measure up the said work in the 

presence of the contractor or his/her duly accredited agent, whose 

countersignature to the measurement book will be sufficient warrant, and the 

Engineer-in-charge may prepare or cause to be prepared a bill from such book 

which shall be binding on the contractor in all respects. Should the contractor 

dispute the accuracy of any measurement taken for the purpose of any 

intermediate or final bill or of the completion certificate he/she must intimate the 

fact, in writing, to the Engineer-in-charge within forty-eight hours of the 

measurement being taken and must obtain a receipt for the safe delivery of the 

letter either through the post office or direct from the office of the Engineer-in-

charge. Should the contractor fail to intimate his/her non -acceptance of the 

measurements, within forty-eight hours of the measurements having been taken, 
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in the manner described, above, no claim will subsequently be entertained in any 

matter connected with the measurement. If non-acceptance is intimated within the 

period herein prescribed, the decision of the Engineer-in-charge on the dispute 

shall be final and conclusive. 

 

CLAUSE 9:The contractor shall submit all bills on the printed forms to be had on 

application at the office of the Engineer-in-charge and the charges in the bills shall 

always be entered at the rates specified in the tender/work order/ agreement or in 

the case of any extra work ordered in pursuance of these conditions, and not 

mentioned or provided for in the tender at the rates hereinafter provided for such 

work. 

 

CLAUSE 10 : If the specification or estimate of the work provides for the use of any 

special description of materials to be supplied from the  Engineer-in-charge’s store, 

or if it is required that the contractor shall use certain stores to be provided by the 

Engineer-in-charge (such material and stores and the prices to be charged thereof 

as hereinafter mentioned being so far as practicable for the convenience of the 

contractor, but not so as in any way to the contractor the meaning of effect of this 

contract, specified in the schedule or memorandum hereto annexed), the contactor 

shall be supplied with such materials and stores as required from time to time to 

be used by him/her for the purposes of the contract only, and the value of the full 

quantity of materials and stores so supplied at the rates specified in the said 

schedule or memorandum may be set off or deducted from any sum then due, or 

thereafter to become due to the contractor under the contact, or otherwise, or 

against or from the security deposit, or the proceeds of sale thereof if the same is 

held in Government securities, the same or a sufficient portion thereof bring in this 

case sold for the purpose. All materials supplied to the contractor shall remain the 

absolute property of the University and shall not on any account be removed from 

the site of the work, and shall at all-time be open to inspection by the Engineer-in-

charge or his/her authorized repsentative (s), but all such materials shall be in the 

custody of the contractor who shall be responsible for any loss, damage or 

deterioration due to theft, fire, storm, flood, earthquake or any other cause of any 

nature whatsoever. Any such materials unused and in perfectly good condition at 

the time of the completion or termination of the contract shall be returned to the 

Engineer-in-charge’s store, if by a notice in writing under his/her hand he/she 

shall so require; but the contractor shall not be entitled to return any such 

materials unless with such consent, and shall have no claim for compensation of 

account of any such materials unless with such consent, and shall have no claim 

for compensation on account of any such materials so supplied to him as aforesaid 

being unused by him, or for any wastage in or damage to any such materials. 

 

CLAUSE 11:The contractor shall execute the whole and every part of the work in 

the most substantial and workmanlike manner and both as regards materials and 

otherwise in orders, etc. every respect in strict accordance with the true intent and 

meaning of the drawings, designs and specifications. The contractor shall also 

conform exactly, fully and faithfully to the true intent and meaning of the designs, 

drawings and instructions in writing relating to the work signed by the Engineer-
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in –charge and lodged in his/her file and to which the contractor shall be entitled 

to have access at such office or on the site of the work for the purpose of inspection 

during office hours and the contractor shall if he/she so require, be entitled at 

his/her own expense to make or cause to be made copies of the specifications and 

of all such designs, drawings, specifications and instructions as foresaid. 

 

CLAUSE  12 : The Executive Engineer shall have power to make any alterations in, 

or additions to, the original specifications, drawings, designs and instructions that 

may appear to be necessary or advisable during the progress of the work and the 

contractor shall be bound to carry out the work, in accordance with any 

instructions which may be given to him/her in writing and signed by the Executive 

Engineer, and such alteration shall not invalidate the contract and any additional 

work which the contractor may be directed to do in the manner above specified as 

part of the work shall be carried out by the contractor on the same conditions in 

all respects on which he/she agreed to do the main work and at the same rate as 

are specified in the tender for the main work. The time for the completion of the 

work shall be extended in the proportion that the additional work bears to original 

contract work, and the certificate of the Executive Engineer shall be final, binding 

and conclusive as to such proportion. And, if the additional work include any class 

of work, for which no rate is provided in this contract, then such class of work shall 

be carried out at the rate entered in the schedule of rates of the Governments (either 

Tripura PWD or CPWD)plus or minus the percentage above or below the schedule 

of rates as per list tender and if such last mentioned class of work is not entered in 

the schedule of rates of the Governments (either Tripura PWD or CPWD), then the 

contractor shall within seven days of the date of his/her receipts of the order to 

carry out the work, inform the Executive Engineer about the rate which it is his/her 

intention to charge for such class of work, and if the Executive Engineer does not 

agree to this rate he/she shall, by notice in writing, be at liberty to cancel his/her 

order to carry out such class of work, and arrange to carry it out in such manner 

as he/she may consider advisable; provided always that if the contractor shall 

commence work or incur any expenditure ill regard there to before the rates shall 

have been determined as lastly herein before mentioned, then and in such case 

he/she shall only be entitled to be paid in respect of the work carried out or 

expenditure incurred by him/her prior to the date of the determination of the rate 

as aforesaid according to such rate or rates as shall be fixed by the Executive 

Engineer. In the event of a dispute, the decision of the Executive Engineer of the 

University will be final, binding and conclusive. 

 

CLAUSE  13 : If the contractor considers any work demanded of him/her to be 

outside requirements of the contract, or considers any records or ruling of the 

Executive Engineer to be unfair he/she shall immediately upon such work being 

demanded of such record, or ruling being made, ask for written instructions or 

decisions, and within ten (10) days after the date of receipt of the written 

instructions or decisions, he/she shall file a written protest with the Executive 

Engineer, stating clearly and in details the basis of his/her objections. Except for 

such protests or objections as are made in the manner herein specified and within 
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the time limit stated, the records, ruling instruction or decisions of the Executive 

Engineer shall be final, binding on the contractor and hence conclusive. 

 

CLAUSE 14:If at any time/stage after the commencement of the work, the 

University shall for any reason whatsoever not require the whole work thereof as 

specified in the tender to be carried out, the executive Engineer shall give notice in 

written of the fact to the contractor on restriction of work who shall have no claim 

to any payment or compensation whatsoever to be carried out on account of any 

profit or advantage which he/she might have the right from the execution of the 

work in full, but which he/she did not derive in consequence of the full amount of 

the work not having been carried out; neither shall he/she have any claim for 

compensation by reason of any alterations having been made in the original 

specifications, drawings, designs and instructions which shall involve any 

curtailment of the work(s) as originally contemplated. 

 

CLAUSE 15: If it shall appear to the Executive Engineer or his subordinate-in-

charge of the work, that any work has been executed with unsound, imperfect, or 

unskillful workmanship, or with materials of any inferior description, or that any 

materials or articles provided case of bad work by him/her for the execution of the 

work are unsound or of a quality inferior to that contracted for or otherwise not in 

accordance with the contract, the contractor shall on demand in writing from the 

Executive Engineer specifying the work materials or articles complained of 

notwithstanding that the same may have been inadvertently passed: certified and 

paid for, forthwith rectify or remove and reconstruct the work so specified in whole 

or in part, as the case may require, or as the case may be removed the materials or 

articles specified and provide other proper and suitable materials or articles at 

his/her own proper charge and cost; and in the event of his/her failing to do so 

within a period to be specified by the Executive Engineer in his demand aforesaid, 

then the contractor shall be liable to pay compensation at the rate of one percent 

on the amount of the contract for every week not exceeding ten days, while his/her 

failure to do so shall continue and in the case of the contractor’s continued failure 

over and above the ten days specified above the Executive Engineer may rectify or 

remove, and re-execute the work or remove and replace with others, the materials 

or articles complained or, as the case may be at the risk and expense in all respects 

of the contractor and charge the contractor for the work in sub-clause (b) of clause 

3 above. 

 

CLAUSE 16: All Work under or in course of execution or executed of the contract 

shall at all times be opened to the inspection and supervision of the Executive 

Engineer or his/her authorized representative(s) and the contractor shall at all 

times during the usual working hours, and at all other time at which reasonable 

notice of the intention of the Executive Engineer or his/her subordinate to visit the 

work shall have been given to the contractor, either himself/herself be present to 

receive orders and instructions, or have a responsible agent duly accredited in 

writing present for that purpose. Orders given to the contractor’s agent shall be 

considered to have the same force as if they had been given to the contractor 

himself/herself. 
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CLAUSE 17: The contractor shall give not less than five days’ notice in writing to 

the Engineer-in-charge or his subordinate before covering up or otherwise placing 

beyond the reach of measurement or inspection any work in order that the same 

may be inspected or measured and correct dimensions thereof be taken before the 

same is so covered up or placed beyond the reach of measurement or inspection 

and shall not cover or place beyond the reach of measurement or inspection, any 

work without the consent in writing of the Engineer-in-charge or his subordinate-

in-charge of the work; and if any work shall be covered up or placed beyond the 

reach of measurement or inspection without such notice having been given or 

consent obtained in writing the same shall be uncovered at the contractor’s 

expense, or in default thereof no payment or allowance shall be made for such work 

or the materials with which, the same executed. 

 

CLAUSE 18: If the contractor or his/her  work people or servants shall break, 

deface, injure or destroy any part of a structure, in which they may be working, or 

any building road, fence, enclosure or grass land, or cultivated ground contiguous 

to the premises on which the work or any part of it is being executed, or if any 

damage shall happen to the work, while in progress, from any cause whatever on 

any imperfections become apparent in it within three months after a certificate, 

final or other, of its completion shall have been given by the Engineer-in-charge as 

aforesaid, the contractor shall make good the same at his/her own expense, or in 

default, the Engineer-in-charge may cause the same to be made good by other 

workmen, and deduct the cost(of which the certificate of the Engineer-in-charge 

shall be final and conclusive) plus twenty four percent supervision charges from 

any sums that may be then, or any time thereafter may become, due to the 

contractor or from his security deposit, or the proceeds of sale thereof, or of a 

sufficient portion thereof. 

 

CLAUSE 19: The contractor shall supply at his/her own risk and cost all materials 

(except such special materials, if any, as may in accordance with the contract be 

supplied from the Engineer-in-charge’s stores), plant, tools, appliances, 

implements, ladders, cordage, tackle, scaffolding and temporary works requisite or 

proper for the proper execution of the work, whether original, altered or 

substituted, and whether included in the specification or other documents forming 

part of the contract or referred to in these conditions or not, or which may be 

necessary for the purpose of satisfying or complying with the requirements of the 

Engineer-in-charge as to any matter as to which under these condition he is 

entitled to be satisfied, or which he is entitled to require together with carriage 

thereof to and from the work. The contractor shall also supply without charge the 

requisite number of persons with the means and materials necessity for the 

purpose of setting out work for the accuracy of which he is entirely responsible, 

and for the counting weighing and assisting in the measurement or examination at 

any time and from time to time of the work or materials. Failing his/her so doing 

the same may be provided by the Engineer-in-charge at the expense of the 

contractor and the expenses may be deducted from any money due to the 

contractor under the contract, or from his security deposit or the proceeds of sale 
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thereof, or of a sufficient portion thereof. The contractor shall also provide all 

necessary fencing, lights and notice required to protect the public accident, and 

shall be bound to bear the expenses of defense of every Suit action or other 

proceedings a law that may be brought by any person for injury sustained owing 

to neglect of the above precautions, and to pay any damages and costs which may 

be awarded in any such suit action, or proceedings to, any such person or which 

may with the consent of the contractor be paid to compromise any claim by any 

such persons. 

 

CLAUSE 20: No female labour shall be employed within the limits of a cantonment 

and labourer below the age of fourteen years shall not be employed on the work. 

 

Works on Sundays. 

 

CLAUSE 21: No work shall be stopped on Sundays without the sanction in writing 

of the Engineer-in-charge. 

 

CLAUSE 22: The contract shall not be assigned or sub-let without the written 

approval of the Executive Engineer. And if the contractor shall assign or sub-let 

his/her contract; or attempt to do so, or become insolvent or commence and 

insolvency proceedings or make any composition with his/her creditors, or attempt 

to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or pecuniary or 

otherwise, shall either directly or indirectly be given, promised, or offered by the 

contractor, or any of his/her servants or Work not to be sub-let agents to any public 

officer or person of the University may be in any way relating to his/her office or 

employment, or if any such officer rescinded and security or person shall become 

in any way directly or indirectly in the deposit for failed for sub-letting’, bribing, or 

if contract, the Executive Engineer may there upon by notice in writing contractor 

becomes rescind the contract, and the security deposit of the contractor insolvent 

shall thereupon stand forfeited and by absolutely at the disposal  of the University 

and the same consequences shall ensure as if the contract has been rescinded 

under clause 3 therefore, and in addition the contractor shall not be entitled to 

recover or be paid for any work actually performed under the contract. 

 

CLAUSE 23: All sums payable by way of compensation under any of these 

conditions shall be considered as reasonable compensation to be applied to the use 

of the University without reference to the actual loss or damage sustained, and 

whether or not any damage shall have been sustained.  

 

CLAUSE 24: In the case of a tender by partners any change in the constitution of 

the firm shall be forthwith notified by the contractor to the Engineer-in-charge for 

his/her information. 

 

CLAUSE 25: All works to be executed under the contract shall be executed under 

the direction and subject to the approval in all respects of the Engineer-in-charge/ 

Executive Engineer of the University who shall be entitled to direct at what point 

or points and in what manner they are to be commenced/ carried on. 
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CLAUSE 26:Except where otherwise specified in the contract the decision of the 

Executive Engineer, Tripura University shall be final, conclusive, and binding on 

all parties to the contract upon all questions  relating to the meaning of the 

specifications, designs, drawings and instructions etc. herein before mentioned and 

as to the quality of workmanship, or materials used on the work or as to and other 

question, claim, right, matter or thing whatsoever, in any was arising out of, or 

relating to the contract, designs, drawings, specifications, estimates, instructions, 

orders or these conditions or otherwise concerning the works or the execution or 

failure to execute the same whether arising during the progress of the work, or after 

the completion or abandonment thereof. 

 

CLAUSE 27: The contractor shall pay his/her labours not less than the wages paid 

for similar work in the neighbourhood which should not be less than the minimum 

wages fixed by the Government. 

 

CLAUSE 28:In the case of any class of work for which there is no such 

specifications as is mentioned in above or in the schedules of items then such work 

shall be carried out in accordance with the Tripura PWD/ CPWD specifications, 

and in the event of there being no Tripura PWD/ CPWD specifications, then in such 

case the work shall be carried out in all respects in accordance with the 

instructions and requirements of the Engineer-in-charge. 

 

CLAUSE 29:The expression “Works” or ‘Work’ where used in these conditions shall 

unless there be something either in the subject or context repugnant to such 

construction, be construed and taken to mean the works by or by virtue of the 

contract contracted to be executed whether temporary or permanent and whether 

original, altered, substituted or additional. 
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Annexure I 

All the documents mentioned should be submitted/uploaded in the 

Central Procurement Portal 

 

Technical Bid 
 

Sl No Particulars  

1 Name of the 
Bidder/Firm/Agency/Contractor/Vendor 

 

2 Address of the  
Bidder/Firm/Agency/Contractor/Vendor 

 

3 Enlistment/contractor's license issued 
by State/Central Govt. Department 

(Copies to be submitted) 

 

4 Electrical supervisor license in his/her 
own name issued by the competent 
authority of state/central Governments 
(Copies to be submitted) (Applicable for 
Electrical Works only) 

 

5 License of electrical contractor i.e. 
electrical work contract license in 
his/her own name issued by the 
competent authority of state/central 
Governments (Copies to be submitted) 
(Applicable for Electrical Works only) 

 

6 Labour license in his/her own name 
issued by the competent authority of 
labour department state/central 
government (Copies to be submitted) 

 

7 PAN and GST Registration along with 
up-to-date GST clearance certificate in 
his/her own name issued by the 
competent authority of Govt. of 
Tripura/Govt. of India (Copies to be 
submitted) 

 

8 Average financial turnover for the last 
2(Three) years (Copies to be submitted) 

 

9. EMD (Refundable) 
Amount …………………………. 
Transaction No……………. Dt. 
……………... 
Name of the drawing Bank 
……………………….. 
 

 

10 Cost of Tender Document (Non 
Refundable) 
Amount …………………………. 
Transaction No……………. Dt. 
……………... 
Name of the drawing Bank 
……………………….. 
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11 Experience certificate/Work order 
supporting execution of similar works put 
to tender (Copies to be submitted) 

 

12 Bank details of the 
Firm/Agency/Contractor/Vendor for 
receiving payment 

 

 

Declaration by the Bidder/ Firm/Agency/Contractor/Vendor 

   

 

I/we am/are submitting my/our best our in response to your NIT vide No 
…………………………………………………………… Dated………………………….. For 
further course of evaluation. I/We have gone through the terms and conditions as 
mentioned and understood properly without any short of ambiguity. Therefore, 
all the informations given by me/us are true to the best of my/our knowledge and 
belief. I/We bind myself/ourselves for compliance of all the terms and conditions 
as mentioned if the work is offered. 

 

   

   

   

 

 
 

Signature of the Bidder/Firm/Agency/Contractor/Vendor with seal  

    

 

 
 

Digitally signed by NIRMAL REANG
Date: 2024.06.05 12:50:10 IST
Location: eProcure-EPROC

Signature Not Verified


