
 

TRIPURA UNIVERSITY 
(A Central University) 

Suryamaninagar 

Tripura West – 799022 
 

TU/Engg. Cell/Electrical/Maintc/20/2024-2025 Dated: 20-12-2024 

 

NOTICE INVITING e- TENDER 

Tripura University invite e- Tender from the bonafied 
Bidder/Firm/Agency/Contractor/Vendor for Construction of 
1(One) no. dedicated feeder with 11 KV UG XLPE cable from 33/11 
KV Sub-Station in order to supplying of  emergency power towards 
P.G (Girls') Hostel, R.S (Womens') Hostel, Type-IV/III Quarter 
Complex via TU Health Centre, V.C. Banglow and  New Guest 
House, Tripura University. website: www.tripurauniv.ac.in. 
However, for submission of documents please visit 
https://eprocure.gov.in/eprocure/app 
 

       

 Sd/- 

          [Sri Pranay Pal] 

                                  Asstt. Registrar (Finance) 

 

Digitally signed by PRANAY PAL
Date: 2024.12.20 11:45:39 IST
Location: eProcure-EPROC

Signature Not Verified

http://www.tripurauniv.ac.in/
https://eprocure.gov.in/eprocure/app


 

 Contractor/ Bidder 

1  

TRIPURA UNIVERSITY 
(A CENTRAL UNIVERSITY) 

 
Tender No:- TU/Engg. Cell/Electrical/Maintc/20/2024-2025 

 

 
 

 

 

 

ENGINEERING CELL 

 

E-TENDER Document for: 

Name of Work: - Construction of 1(One) no. dedicated feeder with 11 KV UG XLPE cable 

from 33/11 KV Sub-Station in order to supplying of emergency power towards P.G 

(Girls') Hostel, R.S (Womens') Hostel, Type-IV/III Quarter Complex via TU Health Centre, 

V.C. Banglow and New Guest House, Tripura University, Suryamaninagar, West 

Tripura. 

. 

 

 

 

 



 

 Contractor/ Bidder 

2  

TRIPURA UNIVERSITY  
(A Central University) 

ENGINEERING CELL 

Suryamaninagar – 799022 

 

 

TU/Engg. Cell/Electrical/Maintc/20/2024-2025     Dated: 20-12-2024 

Name of Work: Construction of 1(One) no. dedicated feeder with 11 KV UG XLPE cable 

from 33/11 KV Sub-Station in order to supplying of emergency power towards P.G 

(Girls') Hostel, R.S (Womens') Hostel, Type-IV/III Quarter Complex via TU Health Centre, 

V.C. Banglow and New Guest House, Tripura University, Suryamaninagar, West 

Tripura. 

SL 
No. SECTION PARTICULARS       PAGE No. 

1. Section - I List of Dates, Tender Details and  3 

2 Section-II Terms & Conditions 5 

2. Section – III Instruction to Bidder 8 

3 Section – IV Condition of Contract 11 

 

Certified that this DNIT contains 24 (Twenty-Four) pages numbered from 1 to 24 and 
schedule of the e-Tender is shown in Section – I 

 

 

 

Notice Inviting e-Tender Estimated Cost Put to Tender: - Rs. 17,27,955.00 (Rupees Seventeen 

Lakh Twenty-Seven Thousand Nine Hundred and Fifty-Five) only. is hereby APPROVED. 

 

( Sri Pranay Pal) 

Asstt. Registrar (Finance) 
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SECTION- I 

 

 

 

 

NOTICE INVITING TENDERS 

 

LIST OF DATES 
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TRIPURA UNIVERSITY  
(A Central University) 

ENGINEERING CELL 

Suryamaninagar – 799022 
 

NOTICE INVITING E-TENDER (NIE-T) FOR THE WORK CONTRACT 
  

1. The Executive Engineer, Tripura University (A Central University) on behalf of the Hon’ble Vice-

Chancellor, Tripura University (A Central University) invites-tenders from the eligible 

Central/State Public Sector Undertakings/Enterprises and also from the approved, eligible and 

Registered Contractors/Agencies/Firms of appropriate Class, registered with the Central Public 

Works Department/ the Tripura State PWD/ M.E.S./ B.R.O./ T.T.A.A.D.C./ TSECL/Railway/ 

other states PWD of appropriate class  with cost of tender documents as applicable and stated 

below (Non-refundable) for the following work. The tenders will be submitted online having this 

website https://eprocure.gov.in/eprocure/appand will be opened in the presence of the bidders 

or their authorized representative if any as per schedule given below. 

Sl. 
No. 

Particulars of work 
Estimated 

Amount 
Earnest 
Money 

Time of 
Completion 

Cost of tender 
documents 
(Non -
Refundable). 

1 

Subject: Construction of 1(One) no. 
dedicated feeder  with 11 KV UG XLPE 
cable from 33/11 KV Sub-Station in 
order to supplying of  emergency power 
towards P.G (Girls') Hostel, R.S 
(Womens') Hostel, Type-IV/III Quarter 
Complex via TU Health Centre, V.C. 
Banglow and  New Guest House, Tripura 
University, Suryamaninagar, West 
Tripura. 
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2. The tenderers fulfilling the required criteria as mentioned may download the tender document 
from the website https://eprocure.gov.in/eprocure/app and submit online as per the schedule 
given below. However, the tender documents can also be viewed in the website of the University 
www.tripurauniv.ac.in. 

Date and time of tender publication in the 
websites. 

20-12-2024 at 12.30 PM 

Date and time for closing of submission. 09-01-2025 at 12.00 PM 

Date and time for opening of technical bid 
document. 

10-01-2025 at 1.00 AM 

Date and time for opening of financial bid. 13-01-2025 at 3.00 PM 

 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
http://www.tripurauniv.ac.in/
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SECTION- II 

 

 

 

 

 

 

General Terms & Condition 
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General Terms & Condition 

 

1. Earnest Money Deposit (EMD) and Tender Fee is to be drawn separately, on any 
scheduled Bank guaranteed by the RBI, in the shape of “Demand Draft/Banker Cheque” 
in favour of the “Finance Officer, Tripura University”. Tender Fee (Non-refundable) & 
EMD (Refundable) shall be accepted only as” Demand Draft”. Bidder will have to upload 
the scan copies of the drawn” Demand Drafts” for both Earnest Money & Tender Fee (as 
a single PDF file of 100 dpi resolution), as a part of the submitted online bid. 

2. The Bidders will also have to deposit both the original instruments (Demand 
Drafts/Banker Cheque), related to the Earnest Money and Tender Fee and as stated above, 
in a sealed envelope depicting DNIT No, “Bidder’s Name, Address & Phone number”, at the 
office of the Finance Officer, Tripura University, Suryamaninagar, Tripura (West) PIN-
799022 positively before the scheduled Bid Opening Date and Time. 

3. Joint ventures are not accepted.  
4. Prospective tenderers should not have abandoned any work nor any of the 

Contracts should have been rescinded during the last seven years ending last day 

of the month of March’ 2025. 
5. The date and time of receipt of tenders shall remain unchanged despite the day 

being declared as holiday; however the date and time of opening will be next 

working day and same time as stipulated earlier. 
6. The contractor should arrange all the machineries & materials of specified quality 

by himself/herself from the open markets. The list of machineries possessed by 
the tenderer should be enclosed. 

7. The rates should be quoted on percentage rate basis in the given financial bid as 

applicable. 
8. The Executive Engineer, Tripura University (A central University) reserves the right 

not necessarily to accept the rate of the lowest tenderer and may reject any or all 
the tenders without assigning any reason thereof. 

9. Contractors may inspect the site & source of Construction materials, if required, 

before casting tender.  
10. Contractor should put his/her full mane and address in the specified column in 

the tender document.  

11. In case the contractor fails to complete the work within the stipulated time 
mentioned in the work order, then action shall be taken against such contractor 

at the discretion of the Executive Engineer’s authority which may lead to debar 
him/her from further tendering in the Tripura University. 

12. Registration certificate for Goods and Services Tax should be submitted with the 

tender. 
13. All taxes shall be payable by the contractor as per the prevailing rates at the time 

of making payment. 
14. Income tax and cess shall be leviable at the rate in force at the time of making 

payments, as amended by the Government of India/ Government of Tripura as the 

case may be, from time to time. 
15. The schedule of works as per SOR-2020 PWD (R &B), Govt. of Tripura and TSECL 

(A Govt. of Tripura Enterprise) is for reference & to be followed strictly. 

16. Notwithstanding the various conditions prescribed in the Tender document, the 
University may relax one or more such conditions, if required, in favour of 
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deserving Tenderer, in the interest of the University, without compromising with 
the quality and standard so required for implementation of the work. 

17. The tenderers are advised to see https://eprocure.gov.in/eprocure/app and 
www.tripurauniv.ac.in regularly, as any corrigendum or addendum shall be put 
on these websites only. 

18. Please note that near relatives of the officers and staff of Tripura University are not 
allowed to participate in the tender. In case, it found so, the tender of such 

tenderer(s) will be disqualified and rejected out rightly. The term ‘relative’ for this 
purpose would be as who are not “near relatives” of the officers and staff of Tripura 
University. 

a. Note: A near relative means wife, husband, parents, in-laws, children, brothers, 
sisters, uncles, aunts and cousins. 

 

  

https://eprocure.gov.in/eprocure/app
http://www.tripurauniv.ac.in/
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SECTION - III 

 

 

 

INSTRUCTIONS TO BIDDERS 
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Tripura University (A Central University), Suryamaninagar, Agartala, Tripura invites E-tenders 

for: Subject: - “Construction of 1(One) no. dedicated feeder with 11 KV UG XLPE cable from 33/11 

KV Sub-Station in order to supplying of emergency power towards P.G (Girls') Hostel, R.S (Womens') 

Hostel, Type-IV/III Quarter Complex via TU Health Centre, V.C. Banglow and New Guest House, 

Tripura University, Suryamaninagar, West Tripura.” as per details given in the tender document 

uploaded onhttps://eprocure.gov.in/eprocure/app. 

The offers, in the prescribed format, shall be submitted online at 

https://eprocure.gov.in/eprocure/appas per the tender document. No tender will be accepted in 

hard copy, fax, e-mail or any other such means. The intending bidders must be registered with e-

tender website https://eprocure.gov.in/eprocure/app. 

The tender document is also available on Tripura University (A Central University) website: 

https://www.tripurauniv.ac.in/ for reference and viewing only but not for submission. However, 

for the purpose of submission, the websitehttps://eprocure.gov.in/eprocure/appshould be 

referred to NIT (notice inviting tender). 

Instructions for Online Bid Submission: 

The bidders are required to submit soft copies of their bids electronically on the e-tender Portal, using 

valid Digital Signature Certificates. The instructions given below are meant to assist the bidders in 

registering on the e-tender Portal, prepare their bids in accordance with the requirements and 

submitting their bids online on the e-tender Portal. 

More information useful for submitting online bids on the e-tender Portal may be obtained at: 

https://eprocure.gov.in/eprocure/app. 

REGISTRATION 

Bidders are required to enroll on the e-Procurement Portal (https://eprocure.gov.in/eprocure/app. 

1. with clicking on the link “Online bidder Registration” on the e-tender Portal by paying the 

requisite Registration fee through online banking. 

2. As part of the enrolment process, the bidders will be required to choose a unique user name and 

assign a password for their accounts. 

3. Bidders are advised to register their valid email address and mobile numbers as part of the 

registration process. These would be used for any communication with the bidder. 

4. Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate 

(Only Class III Certificates with signing + encryption key usage) issued by any Certifying 

Authority recognized by CCA India (e.g.Sify/ TCS/ nCode/ eMudhra etc.), with their profile. 

5. Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible 

to ensure that they do not lend their DSC’s to others which may lead to misuse. 

6. Bidder then logs in to the site through the secured log-in by entering their user ID/password and 

the password of the DSC/ e-token. 

7. The scanned copies of all original documents should be uploaded on portal.  

           Sd/ 

EXECUTIVE ENGNEER 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://www.tripurauniv.ac.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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SECTION- IV 

 

 

CONDITION OF CONTRACT 
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CONDITIONS OF CONTRACT 

 

Clause 1: The person/persons whose tender may be accepted (hereinafter called the 

contractor) shall permit the University at the time of making any payment for work 

done under the contract to deduct such sum as will (with the earnest money already 

deposited) amount to 10 (ten) percent of all moneys so payable, such deductions to be 

held by the University free of interest, by way of security deposit. 

All compensation or any other sum of money payable by the contractor to the 

University under the terms of his contract may be deducted from, or paid by the sale 

of a sufficient part of his security deposit or from any sums which may be due or may 

become due to contractor by the University on any account whatsoever and in the 

event of his security deposit being reduced by reason of any such deduction or sale 

aforesaid, the contractor shall within ten days thereafter make good in Cash or 

Government securities endorsed as should be raised by sale of his security deposit or 

any part thereof. 

 

Clause 2 : The time allowed for carrying out the work as entered in the tender shall 

be strictly observed by the contractor and shall be reckoned from the date on which 

the order to commence work is given to the contractor excluding the period needed for 

preparation to commence the work as would be mentioned in the concerned work 

order. The work shall throughout the stipulated period of the contract be proceeded 

with, all due diligence (time being deemed to be the essence of the contract on the part 

of the contractor) and the contractor shall pay as compensation an amount equal to 

one per cent(1%) as the Executive Engineer (whose decision in writing shall be final 

and conclusive) may decide on the amount of the work  order value/agreement value 

of the work for delay of every week or that the work remains un-commenced or 

unfinished, after the stipulated dates mentioned in the work order/agreement/site 

order by the Executive Engineer of the University. 

And further, to ensure good progress during the execution of the work, the contractor 

shall be bound, in all cases in which the time allowed for any work exceeds one month, 

to complete one fourth of the whole of the work before one-fourth of the whole time 

allowed under the contract has elapsed; one Half of the work before one half of such 

time has elapsed, and the three-fourth of the work, before three fourth of such time 

has elapsed, such estimation of the amount of work done at any period being made by 

the Executive Engineer/Assistant Engineer/ Junior Engineer and decision of the 

Executive Engineer in this respect shall be final and binding on the contractor. In the 

event of the contractor failing to comply with this condition he/she shall be liable to 

pay as compensation an amount equal to one percent (1%) as the Executive Engineer 

(whose decision in writing shall be final and conclusive) may decide based on the value 

of the work order/ agreement for delay of every week that the due quantity of work 
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remain incomplete. Provided always that the entire amount of compensation to be paid 

under the provisions of this clause shall not exceed 10 per cent of the work order 

value/ agreement value. 

Clause 3: In any case in which under any clause or clauses of this contract, the 

contractor shall have rendered himself/herself liable to pay compensation amounting 

to fifty percent or more of his/her security deposit (whether paid in one sum or 

deducted by installments) the Executive Engineer on behalf of the University shall 

have the power to adopt any of the following courses, as he may deem best/suited to 

the interest of the University, 

(a) To rescind the contract, as to which rescission-notice in writing to the contractor 

under the hand of the Executive Engineer shall be final and conclusive and in 

which case the security deposit of the contractor shall stand forfeited and be 

absolutely at the disposal of the University. 

 

(b) To employ labour paid by the University (Engineering Cell) and to supply 

materials to carry out the work, or any part of the work debiting the contractor 

with the cost of the labour and the price of the materials plus twenty-four per 

cent on the total of the aforesaid cost and price, to cover the cost of supervision 

(as to the amount of which cost and price a certificate of the Executive Engineer 

shall be final and conclusive) and crediting him/her with the value of the work 

done, in all respects in the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of his contract and the certificate 

of the Executive Engineer as to the value of the work done shall be final and 

conclusive. 

 

(c) To measure up the work, of the contractor and to take such a part thereof as 

shall be unexecuted out of his hands and to give it to another contractor to 

complete, in which may be incurred in excess of the sums which would have 

been paid to the-original contractor if the whole work had been executed by 

him/her (as to the amount of which excess the certificate in writing of the 

Executive Engineer shall be final and conclusive) shall be borne and paid by the 

original contactor and may be deducted from any money due to him/her by the 

University under the contract otherwise, or from his security deposit or the 

proceeds of sale thereof, or a sufficient part thereof. 

In the event of any of the above courses being adopted by the Executive 

Engineer, the contractor shall have no claim to compensation for any loss 

sustained by him/her by reason of his/her having purchased or produced any 

materials or entered into any engagements, or made advances on account of, or 

with a view to the execution of the work or the performance of the contact. And 

in case the contractor shall be rescinded under the provision aforesaid, the 

contractor shall not be entitled to recover or be paid any sum for any work 
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thereto for actually performed under this contract, unless and until the Junior 

Engineer/Assistant Engineer/Executive Engineer shall have certified in writing 

the performance of such work and the value payable in respect thereof, and 

he/she shall only be entitled to be paid the value so certified. 

 

CLAUSE 4 : In the case in which any of the powers as conferred upon the Executive 

Engineer  by clause 3 thereof shall have become exercisable and the same shall not be 

exercised, the non-exercise thereof shall not constitute a waiver of any of the 

conditions hereof and such powers shall not withstanding be exercisable in the event 

of any future case of default by the contractor for which under any clause or clauses 

hereof he/she is liable to pay compensation which with any compensation remaining 

unrealized amounts to fifty per cent or more of his security deposit. In the event of the 

Executive Engineer putting in force either of the powers (a) or (b) or  (c) vested in 

him/her under the preceding clause he/she may, be so desired, take possession of all 

or any tools, plant, machineries, materials and store in or upon the works or the site 

there or belonging to the contractor, or procured by him and intended to be used for 

the execution of the work or any part thereof paying or allowing for the same in account 

at the contractor rates or in case of these not being applicable, at current market rates 

to be certified by the Executive Engineer whose certificate thereof shall be final and 

conclusive, otherwise the Executive Engineer may notice in writing to the contractor 

or his Clerk or Works, Foreman or other authorized agent require him/her  to remove 

such tools, plants, machineries, materials or stores from the premises within a time 

to be specified in such notice and up event of the contractor failing to comply with any 

such requisition, the Executive Engineer may remove them at the contractor’s expense 

or sell them by auction or erivate’ sale on account of the contractor and at his/her risk 

in all respects, and the certificate of the Executive Engineer as to the expense of any 

such removal, and the amount of the proceeds and expense of  any such sale shall be 

final and conclusive. 

 

CLAUSE 5 : If the contractor shall desire an extension of time for completion of the 

work on the ground of his/her having been unavoidably hindered in its execution or 

on any other grounds he/she shall apply in writing to the Executive Engineer within 

30 days of the date of the hindrance or date of the occurrence or commencement of 

the aforesaid other grounds on account of which he/she desires such extension as 

aforesaid and the Executive Engineer shall if in his opinion (Which shall be final and 

conclusive) reasonable grounds be shown therefore authorize such extension of time, 

any, as may in his opinion, be necessary or proper. 

 

CLAUSE 6 : The contractor shall give the Assistant Engineer/Executive Engineer 

notice in writing when the work is completed and on receipt of such notice, the 

Assistant Engineer or his subordinate shall inspect the work and if completed make 
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an entry in the measurement book to this effect. The contractor shall then be furnished 

with an certificate by the Assistant Engineer/Executive Engineer (hereinafter called 

the Engineer-in-charge) of such completion but no such certificate shall be given nor 

shall the work be considered to be completed until the contractor shall have removed 

from the premises (to the location(s) shown by the Junior Engineer to contractor, )on 

which the work shall be executed, all scaffolding, surplus materials and rubbish, and 

shall have cleaned off all dirt from all wood work, doors, windows, walls, floors, or 

other parts of any structures in upon, or about which the work has been executed or 

of which he may have had possession for the purpose of the execution thereof. If the 

contractor shall fail to comply with the requirements of this clause as to removal of 

scaffolding, surplus materials and rubbish, and cleaning off dirt on or before the date 

fixed for the completion of the work, the Engineer-in –charge may at the expense of 

the contractor remove such scaffolding, surplus materials and rubbish, and dispose 

of the same as he/she thinks fit and clean off such dirt as aforesaid and the contractor 

shall forthwith, pay the amount of all expense so incurred plus twenty four per cent 

supervision charges and shall have no claim in respect of any such scaffolding or 

surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

 

CLAUSE 7 : No payment shall be made for works estimated to cost less than rupees 

one thousand, till after the whole of the works shall have been completed and 

certificate of completion given. But in the case of works estimated to cost more than 

rupees one thousand, the contractor shall on submitting the bill thereof be entitled to 

receive a monthly payment proportionate to the part thereof approved and passed by 

the Engineer-in-charge, whose certificate of such approval and passing of the sum so 

payable shall be final and conclusive against the contractor. But all such intermediate 

payments shall be regarded as payments by way of advance against the final payment 

only and not as payment for work actually done and completed, and shall not preclude 

the requiring of bad, unsound and imperfect or unskillful work to be removed and 

taken away and reconstructed or recreated, or be considered as an admission of the 

due performance of the contract or any part thereof in any respect or the accruing of 

any claim nor shall it conclude, determine, or affect in any way the powers of the 

Engineer-in-charge under these, conditions or any of them as to the final settlement 

and adjustment of the accounts or otherwise, or in any other way vary or affect the 

contract. The final bill shall be submitted by the contractor within one month of the 

date fixed for completion of the work; in default, the Engineer-in-charge may himself 

prepare or depute a subordinate to prepare such bill; and in any event, the Engineer-

in-charge’s certificate of the measurement and of the total amount payable for the 

work shall be final and conclusive. 

 

CLAUSE 8: A bill shall be submitted by the contactor each month on or before the 

date fixed on work executed in the previous month and the Engineer-in-charge shall 

take or cause to be taken the requisite measurement for the purpose of having the 
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same Bill to be submitted’ monthly verified, and the claim, as far as admissible 

adjusted, if possible, before the expiry of ten days from the presentation of the bill. If 

the contractor does not submit the bill within the time fixed, as aforesaid the Engineer-

in-charge may depute a subordinate to measure up the said work in the presence of 

the contractor or his/her duly accredited agent, whose countersignature to the 

measurement book will be sufficient warrant, and the Engineer-in-charge may prepare 

or cause to be prepared a bill from such book which shall be binding on the contractor 

in all respects. Should the contractor dispute the accuracy of any measurement taken 

for the purpose of any intermediate or final bill or of the completion certificate he/she 

must intimate the fact, in writing, to the Engineer-in-charge within forty eight hours 

of the measurement being taken and must obtain a receipt for the safe delivery of the 

letter either through the post office or direct from the office of the Engineer-in-charge. 

Should the contractor fail to intimate his/her non -acceptance of the measurements, 

within forty eight hours of the measurements having been taken, in the manner 

described, above, no claim will subsequently be entertained in any matter connected 

with the measurement. If non-acceptance is intimated within the period herein 

prescribed, the decision of the Engineer-in-charge on the dispute shall be final and 

conclusive. 

 

CLAUSE 9: The contractor shall submit all bills on the printed forms to be had on 

application at the office of the Engineer-in-charge and the charges in the bills shall 

always be entered at the rates specified in the tender/work order/ agreement or in the 

case of any extra work ordered in pursuance of these conditions, and not mentioned 

or provided for in the tender at the rates hereinafter provided for such work. 

 

CLAUSE 10 : If the specification or estimate of the work provides for the use of any 

special description of materials to be supplied from the  Engineer-in-charge’s store, or 

if it is required that the contractor shall use certain stores to be provided by the 

Engineer-in-charge (such material and stores and the prices to be charged thereof as 

hereinafter mentioned being so far as practicable for the convenience of the contractor, 

but not so as in any way to the contractor the meaning of effect of this contract, 

specified in the schedule or memorandum hereto annexed), the contactor shall be 

supplied with such materials and stores as required from time to time to be used by 

him/her for the purposes of the contract only, and the value of the full quantity of 

materials and stores so supplied at the rates specified in the said schedule or 

memorandum may be set off or deducted from any sum then due, or thereafter to 

become due to the contractor under the contact, or otherwise, or against or from the 

security deposit, or the proceeds of sale thereof if the same is held in Government 

securities, the same or a sufficient portion thereof bring in this case sold for the 

purpose. All materials supplied to the contractor shall remain the absolute property 

of the University and shall not on any account be removed from the site of the work, 

and shall at all-time be open to inspection by the Engineer-in-charge or his/her 



 

16 
 

16  

authorized representative (s), but all such materials shall be in the custody of the 

contractor who shall be responsible for any loss, damage or deterioration due to theft, 

fire, storm, flood, earthquake or any other cause of any nature whatsoever. Any such 

materials unused and in perfectly good condition at the time of the completion or 

termination of the contract shall be returned to the Engineer-in-charge’s store, if by a 

notice in writing under his/her hand he/she shall so require; but the contractor shall 

not be entitled to return any such materials unless with such consent, and shall have 

no claim for compensation of account of any such materials unless with such consent, 

and shall have no claim for compensation on account of any such materials so 

supplied to him as aforesaid being unused by him, or for any wastage in or damage to 

any such materials. 

 

CLAUSE 11: The contractor shall execute the whole and every part of the work in the 

most substantial and workmanlike manner and both as regards materials and 

otherwise in orders, etc. every respect in strict accordance with the true intent and 

meaning of the drawings, designs and specifications. The contractor shall also conform 

exactly, fully and faithfully to the true intent and meaning of the designs, drawings 

and instructions in writing relating to the work signed by the Engineer-in –charge and 

lodged in his/her file and to which the contractor shall be entitled to have access at 

such office or on the site of the work for the purpose of inspection during office hours 

and the contractor shall if he/she so require, be entitled at his/her own expense to 

make or cause to be made copies of the specifications and of all such designs, 

drawings, specifications and instructions as foresaid. 

 

CLAUSE  12 : The Executive Engineer shall have power to make any alterations in, or 

additions to, the original specifications, drawings, designs and instructions that may 

appear to be necessary or advisable during the progress of the work and the contractor 

shall be bound to carry out the work, in accordance with any instructions which may 

be given to him/her in writing and signed by the Executive Engineer, and such 

alteration shall not invalidate the contract and any additional work which the 

contractor may be directed to do in the manner above specified as part of the work 

shall be carried out by the contractor on the same conditions in all respects on which 

he/she agreed to do the main work and at the same rate as are specified in the tender 

for the main work. The time for the completion of the work shall be extended in the 

proportion that the additional work bears to original contract work, and the certificate 

of the Executive Engineer shall be final, binding and conclusive as to such proportion. 

And, if the additional work include any class of work, for which no rate is provided in 

this contract, then such class of work shall be carried out at the rate entered in the 

schedule of rates of the Governments (either Tripura PWD or CPWD)plus or minus the 

percentage above or below the schedule of rates as per list tender and if such last 

mentioned class of work is not entered in the schedule of rates of the Governments 

(either Tripura PWD or CPWD), then the contractor shall within seven days of the date 
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of his/her receipts of the order to carry out the work, inform the Executive Engineer 

about the rate which it is his/her intention to charge for such class of work, and if the 

Executive Engineer does not agree to this rate he/she shall, by notice in writing, be at 

liberty to cancel his/her order to carry out such class of work, and arrange to carry it 

out in such manner as he/she may consider advisable; provided always that if the 

contractor shall commence work or incur any expenditure ill regard there to before the 

rates shall have been determined as lastly herein before mentioned, then and in such 

case he/she shall only be entitled to be paid in respect of the work carried out or 

expenditure incurred by him/her prior to the date of the determination of the rate as 

aforesaid according to such rate or rates as shall be fixed by the Executive Engineer. 

In the event of a dispute, the decision of the Executive Engineer of the University will 

be final, binding and conclusive. 

 

 

CLAUSE  13 : If the contractor considers any work demanded of him/her to be outside 

requirements of the contract, or considers any records or ruling of the Executive 

Engineer to be unfair he/she shall immediately upon such work being demanded of 

such record, or ruling being made, ask for written instructions or decisions, and within 

ten (10) days after the date of receipt of the written instructions or decisions, he/she 

shall file a written protest with the Executive Engineer, stating clearly and in details 

the basis of his/her objections. Except for such protests or objections as are made in 

the manner herein specified and within the time limit stated, the records, ruling 

instruction or decisions of the Executive Engineer shall be final, binding on the 

contractor and hence conclusive. 

 

CLAUSE 14: If at any time/stage after the commencement of the work, the University 

shall for any reason whatsoever not require the whole work thereof as specified in the 

tender to be carried out, the executive Engineer shall give notice in written of the fact 

to the contractor on restriction of work who shall have no claim to any payment or 

compensation whatsoever to be carried out on account of any profit or advantage 

which he/she might have the right from the execution of the work in full, but which 

he/she did not derive in consequence of the full amount of the work not having been 

carried out; neither shall he/she have any claim for compensation by reason of any 

alterations having been made in the original specifications, drawings, designs and 

instructions which shall involve any curtailment of the work(s) as originally 

contemplated. 

 

CLAUSE 15: If it shall appear to the Executive Engineer or his subordinate-in-charge 

of the work, that any work has been executed with unsound, imperfect, or unskillful 

workmanship, or with materials of any inferior description, or that any materials or 

articles provided case of bad work by him/her for the execution of the work are 

unsound or of a quality inferior to that contracted for or otherwise not in accordance 
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with the contract, the contractor shall on demand in writing from the Executive 

Engineer specifying the work materials or articles complained of notwithstanding that 

the same may have been inadvertently passed: certified and paid for, forthwith rectify 

or remove and reconstruct the work so specified in whole or in part, as the case may 

require, or as the case may be removed the materials or articles specified and provide 

other proper and suitable materials or articles at his/her own proper charge and cost; 

and in the event of his/her failing to do so within a period to be specified by the 

Executive Engineer in his demand aforesaid, then the contractor shall be liable to pay 

compensation at the rate of one percent on the amount of the contract for every week 

not exceeding ten days, while his/her failure to do so shall continue and in the case 

of the contractor’s continued failure over and above the ten days specified above the 

Executive Engineer may rectify or remove, and re-execute the work or remove and 

replace with others, the materials or articles complained or, as the case may be at the 

risk and expense in all respects of the contractor and charge the contractor for the 

work in sub-clause (b) of clause 3 above. 

 

CLAUSE 16: All Work under or in course of execution or executed of the contract shall 

at all times be opened to the inspection and supervision of the Executive Engineeror 

his/her authorized representative(s) and the contractor shall at all times during the 

usual working hours, and at all other time at which reasonable notice of the intention 

of the Executive Engineer or his/her subordinate to visit the work shall have been 

given to the contractor, either himself/herself be present to receive orders and 

instructions, or have a responsible agent duly accredited in writing present for that 

purpose. Orders given to the contractor’s agent shall be considered to have the same 

force as if they had been given to the contractor himself/herself. 

 

CLAUSE 17: The contractor shall give not less than five days’ notice in writing to the 

Engineer-in-charge or his subordinate before covering up or otherwise placing beyond 

the reach of measurement or inspection any work in order that the same may be 

inspected or measured and correct dimensions thereof be taken before the same is so 

covered up or placed beyond the reach of measurement or inspection and shall not 

cover or place beyond the reach of measurement or inspection, any work without the 

consent in writing of the Engineer-in-charge or his subordinate-in-charge of the work; 

and if any work shall be covered up or placed beyond the reach of measurement or 

inspection without such notice having been given or consent obtained in writing the 

same shall be uncovered at the contractor’s expense, or in default thereof no payment 

or allowance shall be made for such work or the materials with which, the same 

executed. 

 

CLAUSE 18: If the contractor or his/her  work people or servants shall break, deface, 

injure or destroy any part of a structure, in which they may be working, or any building 

road, fence, enclosure or grass land, or cultivated ground contiguous to the premises 
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on which the work or any part of it is being executed, or if any damage shall happen 

to the work, while in progress, from any cause whatever on any imperfections become 

apparent in it within three months after a certificate, final or other, of its completion 

shall have been given by the Engineer-in-charge as aforesaid, the contractor shall 

make good the same at his/her own expense, or in default, the Engineer-in-charge 

may cause the same to be made good by other workmen, and deduct the cost(of which 

the certificate of the Engineer-in-charge shall be final and conclusive) plus twenty four 

percent supervision charges from any sums that may be then, or any time thereafter 

may become, due to the contractor or from his security deposit, or the proceeds of sale 

thereof, or of a sufficient portion thereof. 

 

CLAUSE 19: The contractor shall supply at his/her own risk and cost all materials 

(except such special materials, if any, as may in accordance with the contract be 

supplied from the Engineer-in-charge’s stores), plant, tools, appliances, implements, 

ladders, cordage, tackle, scaffolding and temporary works requisite or proper for the 

proper execution of the work, whether original, altered or substituted, and whether 

included in the specification or other documents forming part of the contract or 

referred to in these conditions or not, or which may be necessary for the purpose of 

satisfying or complying with the requirements of the Engineer-in-charge as to any 

matter as to which under these condition he is entitled to be satisfied, or which he is 

entitled to require together with carriage thereof to and from the work. The contractor 

shall also supply without charge the requisite number of persons with the means and 

materials necessity for the purpose of setting out work for the accuracy of which he is 

entirely responsible, and for the counting weighing and assisting in the measurement 

or examination at any time and from time to time of the work or materials. Failing 

his/her so doing the same may be provided by the Engineer-in-charge at the expense 

of the contractor and the expenses may be deducted from any money due to the 

contractor under the contract, or from his security deposit or the proceeds of sale 

thereof, or of a sufficient portion thereof. The contractor shall also provide all 

necessary fencing, lights and notice required to protect the public accident, and shall 

be bound to bear the expenses of defense of every Suit action or other proceedings a 

law that may be brought by any person for injury sustained owing to neglect of the 

above precautions, and to pay any damages and costs which may be awarded in any 

such suit action, or proceedings to, any such person or which may with the consent 

of the contractor be paid to compromise any claim by any such persons. 

 

CLAUSE 20: No female labour shall be employed within the limits of a cantonment 

and labourer below the age of fourteen years shall not be employed on the work. 

 

Works on Sundays. 
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CLAUSE 21: No work shall be stopped on Sundays without the sanction in writing of 

the Engineer-in-charge. 

 

CLAUSE 22: The contract shall not be assigned or sub-let without the written approval 

of the Executive Engineer. And if the contractor shall assign or sub-let his/her 

contract; or attempt to do so, or become insolvent or commence and insolvency 

proceedings or make any composition with his/her creditors, or attempt to do so, or if 

any bribe, gratuity, gift, loan, perquisite, reward or pecuniary or otherwise, shall either 

directly or indirectly be given, promised, or offered by the contractor, or any of his/her 

servants or Work not to be sub-let agents to any public officer or person of the 

University may be in any way relating to his/her office or employment, or if any such 

officer rescinded and security or person shall become in any way directly or indirectly 

in the deposit for failed for sub-letting’, bribing, or if contract, the Executive Engineer 

may there upon by notice in writing contractor becomes rescind the contract, and the 

security deposit of the contractor insolvent shall thereupon stand forfeited and by 

absolutely at the disposal  of the University and the same consequences shall ensure 

as if the contract has been rescinded under clause 3 therefore, and in addition the 

contractor shall not be entitled to recover or be paid for any work actually performed 

under the contract. 

 

 

 

CLAUSE 23: All sums payable by way of compensation under any of these conditions 

shall be considered as reasonable compensation to be applied to the use of the 

University without reference to the actual loss or damage sustained, and whether or 

not any damage shall have been sustained.  

 

CLAUSE 24: In the case of a tender by partners any change in the constitution of the 

firm shall be forthwith notified by the contractor to the Engineer-in-charge for his/her 

information. 

 

CLAUSE 25: All works to be executed under the contract shall be executed under the 

direction and subject to the approval in all respects of the Engineer-in-charge/ 

Executive Engineer of the University who shall be entitled to direct at what point or 

points and in what manner they are to be commenced/ carried on. 

 

CLAUSE 26: Except where otherwise specified in the contract the decision of the 

Executive Engineer, Tripura University shall be final, conclusive, and binding on all 

parties to the contract upon all questions  relating to the meaning of the specifications, 

designs, drawings and instructions etc. herein before mentioned and as to the quality 

of workmanship, or materials used on the work or as to and other question, claim, 

right, matter or thing whatsoever, in any was arising out of, or relating to the contract, 
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designs, drawings, specifications, estimates, instructions, orders or these conditions 

or otherwise concerning the works or the execution or failure to execute the same 

whether arising during the progress of the work, or after the completion or 

abandonment thereof. 

 

CLAUSE 27: The contractor shall pay his/her labours not less than the wages paid 

for similar work in the neighborhood which should not be less than the minimum 

wages fixed by the Government. 

 

CLAUSE 28: In the case of any class of work for which there is no such specifications 

as is mentioned in above or in the schedules of items then such work shall be carried 

out in accordance with the Tripura PWD/ CPWD specifications, and in the event of 

there being no Tripura PWD/ CPWD specifications, then in such case the work shall 

be carried out in all respects in accordance with the instructions and requirements of 

the Engineer-in-charge. 

 

CLAUSE 29: The expression “Works” or ‘Work’ where used in these conditions shall 

unless there be something either in the subject or context repugnant to such 

construction, be construed and taken to mean the works by or by virtue of the contract 

contracted to be executed whether temporary or permanent and whether original, 

altered, substituted or additional. 

 

 

 

 

 

        Special Terms and conditions 

Clause No- 1: The tenderers should submit the enlistment from State PWD /Central 

PWD for Electrical Works in his/her own name issued by the competent authority of 
state/central Governments. 
 

Clause No- 2: The tenderers should submit the enlistment from TSECL (A Govt. of 
Tripura Enterprise)/other State/Central Electricity Board/organization for external 

Electrical Works in his/her own name issued by the competent authority of 
state/central Governments. 
 

Clause No- 3: The tenderers should submit the electrical supervisor license in his/her 
own name issued by the competent authority of state/central Governments. 

 

Clause No- 4: The tenderers should submit the labour license in his/her own name 
issued by the competent authority of labour department of State/Central Govt. for 

engagement of labourers or any other order regarding exemption of labour license for 
engagement of labourers by the competent authority of Govt. of Tripura/Govt. of India. 
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Clause No- 5: The tenderers should submit up to date GST clearance certificate in 
his/her own name issued by the competent authority of Govt. of Tripura/Govt. of 

India. 
 
Clause No- 6: The tenderers should submit annual Turnover Certificate for last 2(Two) 

years in his/her own name issued by the competent authority of Govt. of 
Tripura/Govt. of India. 

 
Clause No- 7: The tenderers should submit at least 2(Two) nos. experience certificate/ 
work orders supporting execution of similar works i.e. Construction of HT and LT XLPE 

armoured Cable put to tender at least 2 (Two) nos. works put to tender in his/her own 
name issued by the Government department of State/Central. 
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Annexure I 

All the documents mentioned should be submitted/uploaded in the Central 

Procurement Portal 

 

Technical Bid 
 

Sl No Particulars  

1 Name of the Bidder/Firm/Agency/Contractor/Vendor  

2 Address of the  
Bidder/Firm/Agency/Contractor/Vendor 

 

3 Enlistment/contractor's license issued by 
State/Central Govt. Department (Copies to be 
submitted) 

 

4 Enlistment/contractor's license for external electrical 
work issued by TSECL/State/Central Electricity 
Department (Copies to be submitted) 

 

5 Electrical supervisor license in his/her own name 
issued by the competent authority of state/central 
Governments (Copies to be submitted) (Applicable for 
Electrical Works only) 

 

6 License of electrical contractor i.e. electrical work 
contract license in his/her own name issued by the 
competent authority of state/central Governments 
(Copies to be submitted) (Applicable for Electrical Works 
only) 

 

7 Labour license in his/her own name issued by the 
competent authority of labour department state/central 
government (Copies to be submitted) 

 

8 PAN and GST Registration alongwith upto date GST 
clearance certificate in his/her own name issued by the 
competent authority of Govt. of Tripura/Govt. of India 
(Copies to be submitted) 

 

9 Average financial turnover for the last 2(Two) years 
(Copies to be submitted) 

 

10. EMD (Refundable) 
Amount …………………………. 

DD No……………. Dt. ……………... 

Name of the drawing Bank ……………………….. 

 

11 Cost of Tender Document (Non-Refundable) 
Amount …………………………. 

DD No……………. Dt. ……………... 

Name of the drawing Bank ……………………….. 

 

11 Experience certificate/Work order supporting execution 
of similar works i.e. CONSTRUCTION HT and LT XLPE 
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armoured Cable put to tender atleast 2 (Two) nos. works 
(Copies to be submitted) 

12 Bank details of the Firm/Agency/Contractor/Vendor 
for receiving payment 

 

 

Declaration by the Bidder/ Firm/Agency/Contractor/Vendor 

   

 

I/we am/are submitting my/our best our in response to your NIT vide No 

…………………………………………………………… 

Dated………………………….. For further course of evaluation. I/We have 

gone through the terms and conditions as mentioned and understood 

properly without any short of ambiguity. Therefore, all the informations 

given by me/us are true to the best of my/our knowledge and belief. 

I/We bind myself/ourselves for compliance of all the terms and 

conditions as mentioned if the work is offered. 

 

   

   

   

 

 
 

Signature of the Bidder/Firm/Agency/Contractor/Vendor with seal  

    

 

 

Digitally signed by PRANAY PAL
Date: 2024.12.20 11:46:51 IST
Location: eProcure-EPROC

Signature Not Verified


