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NOTICE INVITING e- TENDER

Tripura University invite e- Tender from the bonafied
Bidder/Firm/Agency/Contractor/Vendor for 1. Extension of power
connectivity to the new instruments/equipment’s and power
connectivity for an AC machine at the Deptt. of Micro Biology, Tripura
University // 2. Extension of power connectivity to the computers and
power boards at the Deptt. of JMC, Tripura University // 3. Extension
of power connectivity to the Autoclaves and power boards for high
power ratings at the Deptt. of Molecular Biology, Tripura University,
Tripura University, Suryamaninagar, West Tripura. The Details can be
seen at Tripura University website: www.tripurauniv.ac.in. However,
for submission of documents please visit
https:/ /eprocure.gov.in/eprocure/app
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[Sri Pranay Pal]
Assistant Registrar (Finance)
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TRIPURA UNIVERSITY

(A CENTRAL UNIVERSITY)

Tender No:- TU/Engg. Cell/Electrical/Maintc/22/2025-2026

E-TENDER Document for:

Name of Work: - 1. Extension of power connectivity to the new instruments/equipment’s and
power connectivity for a AC machine at the Deptt. of Microbiology, Tripura University // 2.
Extension of power connectivity to the computers and power boards at the Deptt. of JMC,
Tripura University // 3. Extension of power connectivity to the Autoclaves and power boards
for high power ratings at the Deptt. of Molecular Biology, Tripura University.

Contractor/ Bidder



TRIPURA UNIVERSITY

(A Central University)
Suryamaninagar — 799022

TU/Engg. Cell/Electrical/Maintc/22/2025-2026 Dated: 08-09-2025

Name of Work: 1. Extension of power connectivity to the new instruments/equipment’s and
power connectivity for a AC machine at the Deptt. of Microbiology, Tripura University // 2.
Extension of power connectivity to the computers and power boards at the Deptt. of JMC,
Tripura University // 3. Extension of power connectivity to the Autoclaves and power boards
for high power ratings at the Deptt. of Molecular Biology, Tripura University.
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Certified that this DNIT contains 19 (Nineteen) pages numbered from 1 to 19 and
schedule of the e-Tender is shown in Section - I

[Sri Pranay Pal]
Assistant Registrar (Finance)

Contractor/ Bidder



SECTION- 1

NOTICE INVITING TENDERS

LIST OF DATES



TRIPURA UNIVERSITY

(A Central University)
Suryamaninagar — 799022

NOTICE INVITING E-TENDER (NIE-T) FOR THE WORK CONTRACT

1. Tripura University (A Central University) invites-tenders from the eligible Central/State Public
Sector Undertakings/Enterprises and also from the approved, eligible and Registered
Contractors/Agencies/Firms of appropriate Class, registered with the Central Public Works
Department/ the Tripura State PWD/ M.E.S./ B.R.O./ T.T.A.A.D.C./ TSECL/Railway/ other
states PWD of appropriate class with cost of tender documents as applicable and stated below
(Non-refundable) for the following work. The tenders will be submitted online having this
website https://eprocure.gov.in/eprocure/appand will be opened in the presence of the bidders
or their authorized representative if any as per schedule given below.

Cost of tender

Sl. Particulars of work Estimated [Earnest Time of documents
No. Amount | Money | Completion | (Non -
Refundable).

Subject: 1. Extension of power
connectivity to the new
instruments/equipment’s and  power
connectivity for a AC machine at the
Deptt. of Microbiology, Tripura
University // 2. Extension of power
1 | connectivity to the Computers and
power boards at the Deptt. of JMC,
Tripura University // 3. Extension of
power connectivity to the Autoclaves
and power boards for high power
ratings at the Deptt. of Molecular
Biology, Tripura University.

Rs. 1,104.00
15 Days
Rs. 500.00 only

Rs.55,217.00

2. The tenderers fulfilling the required criteria as mentioned may download the tender document
from the websitehttps://eprocure.gov.in/eprocure/app and submit online as per the schedule
given below. However, the tender documents can also be viewed in the website of the University
www.tripurauniv.ac.in.

Date and time of tender publication in the websites. 08-09-2025 at 01.45 PM
Date and time for closing of submission. 22-09-2025 upto 11.30 AM
Date and time for opening of technical bid document. | 23-09-2025 at 11.00 AM
Date and time for opening of financial bid. 24-09-2025 at 11.30 AM



https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
http://www.tripurauniv.ac.in/

SECTION- II

General Terms & Condition



General Terms & Condition

1.

10.

11.

12.

13.

14

15.

16.

17.

18.

19.

Earnest Money Deposit (EMD) and Tender Fee is to be drawn separately, on any scheduled
Bank guaranteed by the RBI, in the shape of “Demand Draft/Banker Cheque” in favour of the
“Finance Officer, Tripura University”. Tender Fee (Non-refundable) & EMD (Refundable) shall
be accepted only as” Demand Draft/Banker Cheque”. Bidder will have to upload the scan copies
of the drawn” Demand Drafts/Banker Cheque” for both Earnest Money & Tender Fee (as a single
PDF file of 100 dpi resolution), as a part of the submitted online bid.

The Bidders will also have to deposit both the original instruments (Demand Drafts/Banker
Cheque), related to the Earnest Money and Tender Fee and as stated above, in a sealed envelope
depicting DNIT No, “Bidder’s Name, Address & Phone number”, at the office of the Finance
Officer, Tripura University, Suryamaninagar, Tripura (West) PIN-799022 positively before the
scheduled Bid Opening Date and Time.

Joint ventures are not accepted.

Prospective tenderers should not have abandoned any work nor any of the Contracts should have
been rescinded during the last seven years ending last day of the month of March’ 2026.

The date and time of receipt of tenders shall remain unchanged despite the day being declared as
holiday; however, the date and time of opening will be next working day and same time as
stipulated earlier.

The contractor should arrange all the machineries & materials of specified quality by
himself/herself from the open markets. The list of machineries possessed by the tenderer should
be enclosed.

Payment Terms: 5 % of invoice value will be retained as performance guarantee, and the
same will be released after 01 (One) year from the date of handover/completion of the
works.

The rates should be quoted on percentage rate basis in the given financial bid as applicable.

The Dy. Registrar (Development & Planning), Tripura University (A central University) reserves the
right not necessarily to accept the rate of the lowest tenderer and may reject any or all the
tenders without assigning any reason thereof.

Contractors may inspect the site & source of Construction materials, if required, before casting
tender.

Contractor should put his/her full mane and address in the specified column in the tender
document.

In case the contractor fails to complete the work within the stipulated time mentioned in the work
order, then action shall be taken against such contractor at the discretion of the Dy. Registrar
(Development & Planning) authority which may lead to debar him/her from further tendering in
the Tripura University.

Registration certificate for Goods and Services Tax should be submitted with the tender.

. All taxes shall be payable by the contractor as per the prevailing rates at the time of making

payment.

Income tax and cess shall be leviable at the rate in force at the time of making payments, as

amended by the Government of India/ Government of Tripura as the case may be, from time to

time.

The schedule of works as per SOR-2020 PWD (R &B), Govt. of Tripura is for reference & to be

followed strictly.

Notwithstanding the various conditions prescribed in the Tender document, the University may

relax one or more such conditions, if required, in favour of deserving Tenderer, in the interest of

the University, without compromising with the quality and standard so required for

implementation of the work.

The tenderers are advised to see https:/ /eprocure.gov.in/eprocure/app and

www.tripurauniv.ac.in regularly, as any corrigendum or addendum shall be put on these websites

only.

Please note that near relatives of the officers and staff of Tripura University are not allowed to

participate in the tender. In case, it found so, the tender of such tenderer(s) will be disqualified

and rejected out rightly. The term ‘relative’ for this purpose would be as who are not “near

relatives” of the officers and staff of Tripura University.

a. Note: A near relative means wife, husband, parents, in-laws, children, brothers, sisters,
uncles, aunts and cousins.



https://eprocure.gov.in/eprocure/app
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SECTION - III

INSTRUCTIONS TO BIDDERS



Tripura University (A Central University), Suryamaninagar, Agartala, Tripura invites E-tenders
for: “Subject: - 1. Extension of power connectivity to the new instruments/equipment’s and power
connectivity for an AC machine at the Deptt. of Microbiology, Tripura University // 2. Extension of
power connectivity to the computers and power boards at the Deptt. of JMC, Tripura University //
3. Extension of power connectivity to the Autoclaves and power boards for high power ratings at
the Deptt. of Molecular Biology, Tripura University.” as per details given in the tender document
uploaded onhttps://eprocure.gov.in/eprocure/app.

The offers, in the prescribed format, shall be submitted online at
https://eprocure.gov.in/eprocure/appas per the tender document. No tender will be accepted in
hard copy, fax, e-mail or any other such means. The intending bidders must be registered with e-
tender website https://eprocure.gov.in/eprocure/app.

The tender document is also available on Tripura University (A Central University) website:
https://www.tripurauniv.ac.in/ for reference and viewing only but not for submission. However,
for the purpose of submission, the websitehttps://eprocure.gov.in/eprocure/appshould be
referred to NIT (notice inviting tender).

Instructions for Online Bid Submission:

The bidders are required to submit soft copies of their bids electronically on the e-tender Portal,
using valid Digital Signature Certificates. The instructions given below are meant to assist the
bidders in registering on the e-tender Portal, prepare their bids in accordance with the
requirements and submitting their bids online on the e-tender Portal.

More information useful for submitting online bids on the e-tender Portal may be obtained at:
https:/ /eprocure.gov.in/eprocure/app.

REGISTRATION

Bidders are required to enroll on the e-Procurement Portal (https://eprocure.gov.in/eprocure/app.

1. with clicking on the link “Online bidder Registration” on the e-tender Portal by paying the
requisite Registration fee through online banking.

2. As part of the enrolment process, the bidders will be required to choose a unique user name
and assign a password for their accounts.

3. Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication with the bidder.

4. Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate
(Only Class III Certificates with signing + encryption key usage) issued by any Certifying
Authority recognized by CCA India (e.g.Sify/ TCS/ nCode/ eMudhra etc.), with their profile.

S. Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to misuse.

6. Bidder then logs in to the site through the secured log-in by entering their user ID/password
and the password of the DSC/ e-token.

7. The scanned copies of all original documents should be uploaded on portal.


https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://www.tripurauniv.ac.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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SECTION- IV

CONDITION OF CONTRACT



CONDITIONS OF CONTRACT

Clause 1: The person/persons whose tender may be accepted (hereinafter called the contractor) shall
permit the University at the time of making any payment for work done under the contract to deduct
such sum as will (with the earnest money already deposited) amount to 10 (ten) percent of all moneys
so payable, such deductions to be held by the University free of interest, by way of security deposit.
All compensation or any other sum of money payable by the contractor to the University under the
terms of his contract may be deducted from, or paid by the sale of a sufficient part of his security
deposit or from any sums which may be due or may become due to contractor by the University on
any account whatsoever and in the event of his security deposit being reduced by reason of any such
deduction or sale aforesaid, the contractor shall within ten days thereafter make good in Cash or
Government securities endorsed as should be raised by sale of his security deposit or any part
thereof.

Clause 2 : The time allowed for carrying out the work as entered in the tender shall be strictly
observed by the contractor and shall be reckoned from the date on which the order to commence work
is given to the contractor excluding the period needed for preparation to commence the work as would
be mentioned in the concerned work order. The work shall throughout the stipulated period of the
contract be proceeded with, all due diligence (time being deemed to be the essence of the contract on
the part of the contractor) and the contractor shall pay as compensation an amount equal to one per
cent(1%) as the Dy. Registrar (Development & Planning) (whose decision in writing shall be final and
conclusive) may decide on the amount of the work order value/agreement value of the work for delay
of every week or that the work remains un-commenced or unfinished, after the stipulated dates
mentioned in the work order/agreement/site order by the Dy. Registrar (Development & Planning) of
the University.

And further, to ensure good progress during the execution of the work, the contractor shall be bound,
in all cases in which the time allowed for any work exceeds one month, to complete one fourth of the
whole of the work before one-fourth of the whole time allowed under the contract has elapsed; one
Half of the work before one half of such time has elapsed, and the three-fourth of the work, before
three fourth of such time has elapsed, such estimation of the amount of work done at any period
being made by the Dy. Registrar (Development & Planning) /Assistant Engineer/ Junior Engineer
and decision of the Dy. Registrar (Development & Planning) in this respect shall be final and binding
on the contractor. In the event of the contractor failing to comply with this condition he/she shall be
liable to pay as compensation an amount equal to one percent (1%) as the Dy. Registrar (Development
& Planning) (whose decision in writing shall be final and conclusive) may decide based on the value
of the work order/ agreement for delay of every week that the due quantity of work remain
incomplete. Provided always that the entire amount of compensation to be paid under the provisions
of this clause shall not exceed 10 per cent of the work order value/ agreement value.

Clause 3: In any case in which under any clause or clauses of this contract, the contractor shall have
rendered himself/herself liable to pay compensation amounting to fifty percent or more of his/her
security deposit (whether paid in one sum or deducted by installments) the Dy. Registrar
(Development & Planning) on behalf of the University shall have the power to adopt any of the
following courses, as he may deem best/suited to the interest of the University,

(a) To rescind the contract, as to which rescission-notice in writing to the contractor under the
hand of the Dy. Registrar (Development & Planning) shall be final and conclusive and in
which case the security deposit of the contractor shall stand forfeited and be absolutely at the
disposal of the University.

(b) To employ labour paid by the University (Engineering Cell) and to supply materials to carry out
the work, or any part of the work debiting the contractor with the cost of the labour and the
price of the materials plus twenty-four per cent on the total of the aforesaid cost and price, to
cover the cost of supervision (as to the amount of which cost and price a certificate of the Dy.
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Registrar (Development & Planning) shall be final and conclusive) and crediting him/her with
the value of the work done, in all respects in the same manner and at the same rates as if it
had been carried out by the contractor under the terms of his contract and the certificate of
the Dy. Registrar (Development & Planning) as to the value of the work done shall be final
and conclusive.

(c) To measure up the work, of the contractor and to take such a part thereof as shall be
unexecuted out of his hands and to give it to another contractor to complete, in which may be
incurred in excess of the sums which would have been paid to the-original contractor if the
whole work had been executed by him/her (as to the amount of which excess the certificate in
writing of the Dy. Registrar (Development & Planning) shall be final and conclusive) shall be
borne and paid by the original contactor and may be deducted from any money due to
him/her by the University under the contract otherwise, or from his security deposit or the
proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Dy. Registrar (Development &
Planning) , the contractor shall have no claim to compensation for any loss sustained by
him/her by reason of his/her having purchased or produced any materials or entered into any
engagements, or made advances on account of, or with a view to the execution of the work or
the performance of the contact. And in case the contractor shall be rescinded under the
provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for any
work thereto for actually performed under this contract, unless and until the Junior
Engineer/Assistant Engineer/Dy. Registrar (Development & Planning) shall have certified in
writing the performance of such work and the value payable in respect thereof, and he/she
shall only be entitled to be paid the value so certified.
CLAUSE 4 : In the case in which any of the powers as conferred upon the Dy. Registrar (Development
& Planning) by clause 3 thereof shall have become exercisable and the same shall not be exercised,
the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers
shall not withstanding be exercisable in the event of any future case of default by the contractor for
which under any clause or clauses hereof he/she is liable to pay compensation which with any
compensation remaining unrealized amounts to fifty per cent or more of his security deposit. In the
event of the Dy. Registrar (Development & Planning) putting in force either of the powers (a) or (b) or
(c) vested in him/her under the preceding clause he/she may, be so desired, take possession of all or
any tools, plant, machineries, materials and store in or upon the works or the site there or belonging
to the contractor, or procured by him and intended to be used for the execution of the work or any
part thereof paying or allowing for the same in account at the contractor rates or in case of these not
being applicable, at current market rates to be certified by the Dy. Registrar (Development &
Planning) whose certificate thereof shall be final and conclusive, otherwise the Dy. Registrar
(Development & Planning) may notice in writing to the contractor or his Clerk or Works, Foreman or
other authorized agent require him/her to remove such tools, plants, machineries, materials or
stores from the premises within a time to be specified in such notice and up event of the contractor
failing to comply with any such requisition, the Dy. Registrar (Development & Planning) may remove
them at the contractor’s expense or sell them by auction or erivate’ sale on account of the contractor
and at his/her risk in all respects, and the certificate of the Dy. Registrar (Development & Planning)
as to the expense of any such removal, and the amount of the proceeds and expense of any such sale
shall be final and conclusive.
CLAUSE 5 : If the contractor shall desire an extension of time for completion of the work on the
ground of his/her having been unavoidably hindered in its execution or on any other grounds he/she
shall apply in writing to the Dy. Registrar (Development & Planning) within 30 days of the date of the
hindrance or date of the occurrence or commencement of the aforesaid other grounds on account of
which he/she desires such extension as aforesaid and the Dy. Registrar (Development & Planning)
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shall if in his opinion (Which shall be final and conclusive) reasonable grounds be shown therefore
authorize such extension of time, any, as may in his opinion, be necessary or proper.

CLAUSE 6 : The contractor shall give the Assistant Engineer/Dy. Registrar (Development & Planning)
notice in writing when the work is completed and on receipt of such notice, the Assistant Engineer or
his subordinate shall inspect the work and if completed make an entry in the measurement book to
this effect. The contractor shall then be furnished with an certificate by the Assistant Engineer/Dy.
Registrar (Development & Planning) (hereinafter called the Engineer-in-charge) of such completion
but no such certificate shall be given nor shall the work be considered to be completed until the
contractor shall have removed from the premises (to the location(s) shown by the Junior Engineer to
contractor, Jon which the work shall be executed, all scaffolding, surplus materials and rubbish, and
shall have cleaned off all dirt from all wood work, doors, windows, walls, floors, or other parts of any
structures in upon, or about which the work has been executed or of which he may have had
possession for the purpose of the execution thereof. If the contractor shall fail to comply with the
requirements of this clause as to removal of scaffolding, surplus materials and rubbish, and cleaning
off dirt on or before the date fixed for the completion of the work, the Engineer-in —charge may at the
expense of the contractor remove such scaffolding, surplus materials and rubbish, and dispose of the
same as he/she thinks fit and clean off such dirt as aforesaid and the contractor shall forthwith, pay
the amount of all expense so incurred plus twenty four per cent supervision charges and shall have
no claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum
actually realized by the sale thereof.

CLAUSE 7 : No payment shall be made for works estimated to cost less than rupees one thousand, till
after the whole of the works shall have been completed and certificate of completion given. But in the
case of works estimated to cost more than rupees one thousand, the contractor shall on submitting
the bill thereof be entitled to receive a monthly payment proportionate to the part thereof approved
and passed by the Engineer-in-charge, whose certificate of such approval and passing of the sum so
payable shall be final and conclusive against the contractor. But all such intermediate payments shall
be regarded as payments by way of advance against the final payment only and not as payment for
work actually done and completed, and shall not preclude the requiring of bad, unsound and
imperfect or unskillful work to be removed and taken away and reconstructed or recreated, or be
considered as an admission of the due performance of the contract or any part thereof in any respect
or the accruing of any claim nor shall it conclude, determine, or affect in any way the powers of the
Engineer-in-charge under these, conditions or any of them as to the final settlement and adjustment
of the accounts or otherwise, or in any other way vary or affect the contract. The final bill shall be
submitted by the contractor within one month of the date fixed for completion of the work; in default,
the Engineer-in-charge may himself prepare or depute a subordinate to prepare such bill; and in any
event, the Engineer-in-charge’s certificate of the measurement and of the total amount payable for the
work shall be final and conclusive.

CLAUSE 8: A bill shall be submitted by the contactor each month on or before the date fixed on work
executed in the previous month and the Engineer-in-charge shall take or cause to be taken the
requisite measurement for the purpose of having the same Bill to be submitted’ monthly verified, and
the claim, as far as admissible adjusted, if possible, before the expiry of ten days from the
presentation of the bill. If the contractor does not submit the bill within the time fixed, as aforesaid
the Engineer-in-charge may depute a subordinate to measure up the said work in the presence of the
contractor or his/her duly accredited agent, whose countersignature to the measurement book will be
sufficient warrant, and the Engineer-in-charge may prepare or cause to be prepared a bill from such
book which shall be binding on the contractor in all respects. Should the contractor dispute the
accuracy of any measurement taken for the purpose of any intermediate or final bill or of the
completion certificate he/she must intimate the fact, in writing, to the Engineer-in-charge within
forty-eight hours of the measurement being taken and must obtain a receipt for the safe delivery of
the letter either through the post office or direct from the office of the Engineer-in-charge. Should the
contractor fail to intimate his/her non -acceptance of the measurements, within forty-eight hours of
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the measurements having been taken, in the manner described, above, no claim will subsequently be
entertained in any matter connected with the measurement. If non-acceptance is intimated within the
period herein prescribed, the decision of the Engineer-in-charge on the dispute shall be final and
conclusive.

CLAUSE 9: The contractor shall submit all bills on the printed forms to be had on application at the
office of the Engineer-in-charge and the charges in the bills shall always be entered at the rates
specified in the tender/work order/ agreement or in the case of any extra work ordered in pursuance
of these conditions, and not mentioned or provided for in the tender at the rates hereinafter provided
for such work.

CLAUSE 10 : If the specification or estimate of the work provides for the use of any special
description of materials to be supplied from the Engineer-in-charge’s store, or if it is required that the
contractor shall use certain stores to be provided by the Engineer-in-charge (such material and stores
and the prices to be charged thereof as hereinafter mentioned being so far as practicable for the
convenience of the contractor, but not so as in any way to the contractor the meaning of effect of this
contract, specified in the schedule or memorandum hereto annexed), the contactor shall be supplied
with such materials and stores as required from time to time to be used by him/her for the purposes
of the contract only, and the value of the full quantity of materials and stores so supplied at the rates
specified in the said schedule or memorandum may be set off or deducted from any sum then due, or
thereafter to become due to the contractor under the contact, or otherwise, or against or from the
security deposit, or the proceeds of sale thereof if the same is held in Government securities, the same
or a sufficient portion thereof bring in this case sold for the purpose. All materials supplied to the
contractor shall remain the absolute property of the University and shall not on any account be
removed from the site of the work, and shall at all-time be open to inspection by the Engineer-in-
charge or his/her authorized representative (s), but all such materials shall be in the custody of the
contractor who shall be responsible for any loss, damage or deterioration due to theft, fire, storm,
flood, earthquake or any other cause of any nature whatsoever. Any such materials unused and in
perfectly good condition at the time of the completion or termination of the contract shall be returned
to the Engineer-in-charge’s store, if by a notice in writing under his/her hand he/she shall so require;
but the contractor shall not be entitled to return any such materials unless with such consent, and
shall have no claim for compensation of account of any such materials unless with such consent, and
shall have no claim for compensation on account of any such materials so supplied to him as
aforesaid being unused by him, or for any wastage in or damage to any such materials.

CLAUSE 11: The contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner and both as regards materials and otherwise in orders, etc.
every respect in strict accordance with the true intent and meaning of the drawings, designs and
specifications. The contractor shall also conform exactly, fully and faithfully to the true intent and
meaning of the designs, drawings and instructions in writing relating to the work signed by the
Engineer-in —charge and lodged in his/her file and to which the contractor shall be entitled to have
access at such office or on the site of the work for the purpose of inspection during office hours and
the contractor shall if he/she so require, be entitled at his/her own expense to make or cause to be
made copies of the specifications and of all such designs, drawings, specifications and instructions as
foresaid.

CLAUSE 12 : The Dy. Registrar (Development & Planning) shall have power to make any alterations
in, or additions to, the original specifications, drawings, designs and instructions that may appear to
be necessary or advisable during the progress of the work and the contractor shall be bound to carry
out the work, in accordance with any instructions which may be given to him/her in writing and
signed by the Dy. Registrar (Development & Planning) , and such alteration shall not invalidate the
contract and any additional work which the contractor may be directed to do in the manner above
specified as part of the work shall be carried out by the contractor on the same conditions in all
respects on which he/she agreed to do the main work and at the same rate as are specified in the
tender for the main work. The time for the completion of the work shall be extended in the proportion
that the additional work bears to original contract work, and the certificate of the Dy. Registrar
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(Development & Planning) shall be final, binding and conclusive as to such proportion. And, if the
additional work include any class of work, for which no rate is provided in this contract, then such
class of work shall be carried out at the rate entered in the schedule of rates of the Governments
(either Tripura PWD or CPWD)plus or minus the percentage above or below the schedule of rates as
per list tender and if such last mentioned class of work is not entered in the schedule of rates of the
Governments (either Tripura PWD or CPWD), then the contractor shall within seven days of the date
of his/her receipts of the order to carry out the work, inform the Dy. Registrar (Development &
Planning) about the rate which it is his/her intention to charge for such class of work, and if the Dy.
Registrar (Development & Planning) does not agree to this rate he/she shall, by notice in writing, be
at liberty to cancel his/her order to carry out such class of work, and arrange to carry it out in such
manner as he/she may consider advisable; provided always that if the contractor shall commence
work or incur any expenditure ill regard there to before the rates shall have been determined as lastly
herein before mentioned, then and in such case he/she shall only be entitled to be paid in respect of
the work carried out or expenditure incurred by him/her prior to the date of the determination of the
rate as aforesaid according to such rate or rates as shall be fixed by the Dy. Registrar (Development &
Planning) . In the event of a dispute, the decision of the Dy. Registrar (Development & Planning) of
the University will be final, binding and conclusive.

CLAUSE 13 : If the contractor considers any work demanded of him/her to be outside requirements
of the contract, or considers any records or ruling of the Dy. Registrar (Development & Planning) to
be unfair he/she shall immediately upon such work being demanded of such record, or ruling being
made, ask for written instructions or decisions, and within ten (10) days after the date of receipt of
the written instructions or decisions, he/she shall file a written protest with the Dy. Registrar
(Development & Planning) , stating clearly and in details the basis of his/her objections. Except for
such protests or objections as are made in the manner herein specified and within the time limit
stated, the records, ruling instruction or decisions of the Dy. Registrar (Development & Planning)
shall be final, binding on the contractor and hence conclusive.

CLAUSE 14: If at any time/stage after the commencement of the work, the University shall for any
reason whatsoever not require the whole work thereof as specified in the tender to be carried out, the
Dy. Registrar (Development & Planning) shall give notice in written of the fact to the contractor on
restriction of work who shall have no claim to any payment or compensation whatsoever to be carried
out on account of any profit or advantage which he/she might have the right from the execution of the
work in full, but which he/she did not derive in consequence of the full amount of the work not
having been carried out; neither shall he/she have any claim for compensation by reason of any
alterations having been made in the original specifications, drawings, designs and instructions which
shall involve any curtailment of the work(s) as originally contemplated.

CLAUSE 15: If it shall appear to the Dy. Registrar (Development & Planning) or his subordinate-in-
charge of the work, that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials of any inferior description, or that any materials or articles provided
case of bad work by him/her for the execution of the work are unsound or of a quality inferior to that
contracted for or otherwise not in accordance with the contract, the contractor shall on demand in
writing from the Dy. Registrar (Development & Planning) specifying the work materials or articles
complained of notwithstanding that the same may have been inadvertently passed: certified and paid
for, forthwith rectify or remove and reconstruct the work so specified in whole or in part, as the case
may require, or as the case may be removed the materials or articles specified and provide other
proper and suitable materials or articles at his/her own proper charge and cost; and in the event of
his/her failing to do so within a period to be specified by the Dy. Registrar (Development & Planning)
in his demand aforesaid, then the contractor shall be liable to pay compensation at the rate of one
percent on the amount of the contract for every week not exceeding ten days, while his/her failure to
do so shall continue and in the case of the contractor’s continued failure over and above the ten days
specified above the Dy. Registrar (Development & Planning) may rectify or remove, and re-execute
the work or remove and replace with others, the materials or articles complained or, as the case may
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be at the risk and expense in all respects of the contractor and charge the contractor for the work in
sub-clause (b) of clause 3 above.

CLAUSE 16: All Work under or in course of execution or executed of the contract shall at all times be
opened to the inspection and supervision of the Dy. Registrar (Development & Planning) or his/her
authorized representative(s) and the contractor shall at all times during the usual working hours, and
at all other time at which reasonable notice of the intention of the Dy. Registrar (Development &
Planning) or his/her subordinate to visit the work shall have been given to the contractor, either
himself/herself be present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose. Orders given to the contractor’s agent shall be
considered to have the same force as if they had been given to the contractor himself/herself.

CLAUSE 17: The contractor shall give not less than five days’ notice in writing to the Engineer-in-
charge or his subordinate before covering up or otherwise placing beyond the reach of measurement
or inspection any work in order that the same may be inspected or measured and correct dimensions
thereof be taken before the same is so covered up or placed beyond the reach of measurement or
inspection and shall not cover or place beyond the reach of measurement or inspection, any work
without the consent in writing of the Engineer-in-charge or his subordinate-in-charge of the work;
and if any work shall be covered up or placed beyond the reach of measurement or inspection without
such notice having been given or consent obtained in writing the same shall be uncovered at the
contractor’s expense, or in default thereof no payment or allowance shall be made for such work or
the materials with which, the same executed.

CLAUSE 18: If the contractor or his/her work people or servants shall break, deface, injure or
destroy any part of a structure, in which they may be working, or any building road, fence, enclosure
or grass land, or cultivated ground contiguous to the premises on which the work or any part of it is
being executed, or if any damage shall happen to the work, while in progress, from any cause
whatever on any imperfections become apparent in it within three months after a certificate, final or
other, of its completion shall have been given by the Engineer-in-charge as aforesaid, the contractor
shall make good the same at his/her own expense, or in default, the Engineer-in-charge may cause
the same to be made good by other workmen, and deduct the cost(of which the certificate of the
Engineer-in-charge shall be final and conclusive) plus twenty four percent supervision charges from
any sums that may be then, or any time thereafter may become, due to the contractor or from his
security deposit, or the proceeds of sale thereof, or of a sufficient portion thereof.

CLAUSE 19: The contractor shall supply at his/her own risk and cost all materials (except such
special materials, if any, as may in accordance with the contract be supplied from the Engineer-in-
charge’s stores), plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and
temporary works requisite or proper for the proper execution of the work, whether original, altered or
substituted, and whether included in the specification or other documents forming part of the
contract or referred to in these conditions or not, or which may be necessary for the purpose of
satisfying or complying with the requirements of the Engineer-in-charge as to any matter as to which
under these condition he is entitled to be satisfied, or which he is entitled to require together with
carriage thereof to and from the work. The contractor shall also supply without charge the requisite
number of persons with the means and materials necessity for the purpose of setting out work for the
accuracy of which he is entirely responsible, and for the counting weighing and assisting in the
measurement or examination at any time and from time to time of the work or materials. Failing
his/her so doing the same may be provided by the Engineer-in-charge at the expense of the
contractor and the expenses may be deducted from any money due to the contractor under the
contract, or from his security deposit or the proceeds of sale thereof, or of a sufficient portion thereof.
The contractor shall also provide all necessary fencing, lights and notice required to protect the public
accident, and shall be bound to bear the expenses of defense of every Suit action or other proceedings
a law that may be brought by any person for injury sustained owing to neglect of the above
precautions, and to pay any damages and costs which may be awarded in any such suit action, or
proceedings to, any such person or which may with the consent of the contractor be paid to
compromise any claim by any such persons.
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CLAUSE 20: No female labour shall be employed within the limits of a cantonment and labourer
below the age of fourteen years shall not be employed on the work.

Works on Sundays.

CLAUSE 21: No work shall be stopped on Sundays without the sanction in writing of the Engineer-in-
charge.

CLAUSE 22: The contract shall not be assigned or sub-let without the written approval of the Dy.
Registrar (Development & Planning) . And if the contractor shall assign or sub-let his/her contract; or
attempt to do so, or become insolvent or commence and insolvency proceedings or make any
composition with his/her creditors, or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite,
reward or pecuniary or otherwise, shall either directly or indirectly be given, promised, or offered by
the contractor, or any of his/her servants or Work not to be sub-let agents to any public officer or
person of the University may be in any way relating to his/her office or employment, or if any such
officer rescinded and security or person shall become in any way directly or indirectly in the deposit
for failed for sub-letting’, bribing, or if contract, the Dy. Registrar (Development & Planning) may
there upon by notice in writing contractor becomes rescind the contract, and the security deposit of
the contractor insolvent shall thereupon stand forfeited and by absolutely at the disposal of the
University and the same consequences shall ensure as if the contract has been rescinded under
clause 3 therefore, and in addition the contractor shall not be entitled to recover or be paid for any
work actually performed under the contract.

CLAUSE 23: All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of the University without reference to
the actual loss or damage sustained, and whether or not any damage shall have been sustained.
CLAUSE 24: In the case of a tender by partners any change in the constitution of the firm shall be
forthwith notified by the contractor to the Engineer-in-charge for his/her information.

CLAUSE 25: All works to be executed under the contract shall be executed under the direction and
subject to the approval in all respects of the Engineer-in-charge/ Dy. Registrar (Development &
Planning) of the University who shall be entitled to direct at what point or points and in what
manner they are to be commenced/ carried on.

CLAUSE 26: Except where otherwise specified in the contract the decision of the Dy. Registrar
(Development & Planning) , Tripura University shall be final, conclusive, and binding on all parties to
the contract upon all questions relating to the meaning of the specifications, designs, drawings and
instructions etc. herein before mentioned and as to the quality of workmanship, or materials used on
the work or as to and other question, claim, right, matter or thing whatsoever, in any was arising out
of, or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or
these conditions or otherwise concerning the works or the execution or failure to execute the same
whether arising during the progress of the work, or after the completion or abandonment thereof.
CLAUSE 27: The contractor shall pay his/her labours not less than the wages paid for similar work in
the neighborhood which should not be less than the minimum wages fixed by the Government.
CLAUSE 28: In the case of any class of work for which there is no such specifications as is mentioned
in above or in the schedules of items then such work shall be carried out in accordance with the
Tripura PWD/ CPWD specifications, and in the event of there being no Tripura PWD/ CPWD
specifications, then in such case the work shall be carried out in all respects in accordance with the
instructions and requirements of the Engineer-in-charge.

CLAUSE 29: The expression “Works” or ‘Work’ where used in these conditions shall unless there be
something either in the subject or context repugnant to such construction, be construed and taken to
mean the works by or by virtue of the contract contracted to be executed whether temporary or
permanent and whether original, altered, substituted or additional.

Special Terms and conditions
Clause No- 1: The tenderers should submit the enlistment from State PWD /Central PWD for
Electrical Works in his/her own name issued by the competent authority of state/central
Governments.
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Clause No- 2: The tenderers should submit the electrical supervisor license in his/her own name
issued by the competent authority of state/central Governments.

Clause No- 3: The tenderers should submit the labour license in his/her own name issued by the
competent authority of labour department of State/Central Govt. for engagement of labourers or any
other order regarding exemption of labour license for engagement of labourers by the competent
authority of Govt. of Tripura/Govt. of India.

Clause No- 4: The tenderers should submit up to date GST clearance certificate in his/her own name
issued by the competent authority of Govt. of Tripura/Govt. of India.

Clause No- 5: The tenderers should submit annual Turnover Certificate for last 2(Two) years in
his/her own name issued by the competent authority of Govt. of Tripura/Govt. of India.

Clause No- 6: The tenderers should submit at least 1(One) no. Experience certificate/ work orders
supporting execution of similar works put to tender in his/her own name issued by the Government
department of State/Central.
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Annexure I
All the documents mentioned should be submitted/uploaded in the Central
Procurement Portal

Technical Bid

S1 No | Particulars

1 Name of the Bidder/Firm/Agency/Contractor/Vendor

2 Address of the Bidder/Firm/Agency/Contractor/Vendor

3 Enlistment/contractor's license issued by State/Central
Govt. Department (Copies to be submitted)

4 Electrical supervisor license in his/her own name issued by

the competent authority of state/central Governments
(Copies to be submitted) (Applicable for Electrical Works
only)

S License of electrical contractor i.e. electrical work contract
license in his/her own name issued by the competent
authority of state/central Governments (Copies to be
submitted) (Applicable for Electrical Works only)

6 Labour license in his/her own name issued by the
competent authority of labour department state/central
government (Copies to be submitted)

7 PAN and GST Registration alongwith upto date submission
of GST Challan in his/her own name issued by the
competent authority of Govt. of Tripura/Govt. of India
(Copies to be submitted)

8 Average financial turnover for the last 2(Three) years (Copies
to be submitted)

9. EMD (Refundable)

DD No.....cceeuveen. Dt. ceveieiiiennn.
Name of the drawing Bank ......c.ccceveviieininne....

10. Cost of Tender Document (Non-Refundable)
Amount ...

DD No......ceeuveee. Dt. oo

Name of the drawing Bank ........cccooeiiiiiiinine...

11 Experience certificate/Work order supporting execution of
similar works i.e. repair and maintenance of IE works put to
tender atleast 2 (Two) nos. works (Copies to be submitted)

12 Bank details of the Firm/Agency/Contractor/Vendor for
receiving payment

Declaration by the Bidder/ Firm/Agency/Contractor/Vendor

I/we am/are submitting my/our best our in response to your NIT vide No
..................................................................... Dated.............ecceceenenenen..... For further course
of evaluation. I/We have gone through the terms and conditions as mentioned and understood
properly without any short of ambiguity. Therefore, all the information(s) given by me/us are
true to the best of my/our knowledge and belief. I/We bind myself/ourselves for compliance of
all the terms and conditions as mentioned if the work is offered.

Signature of the Bidder/Firm/Agency/ Contractor/ Vendor with seal
Signature Not Verified

Digitally signed by‘ AN
18 Date: 2025.09.08 13:26;
Location: eProcure-EPROC

-




