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SECTION- 1

NOTICE INVITING TENDERS

LIST OF DATES



1.

TRIPURA UNIVERSITY

(A Central University)
Suryamaninagar — 799022

NOTICE INVITING E-TENDER FOR THE WORK CONTRACT

Tripura University invites-tenders from the eligible Central/State Public Sector
Undertakings/Enterprises and also from the approved, eligible and Registered
Contractors/Agencies/Firms of appropriate Class, registered with the Central Public Works
Department/ the Tripura State PWD/ M.E.S./ B.R.O./ T.T.A.A.D.C./ TSECL/Railway/ other
states PWD of appropriate class with cost of tender documents as applicable and stated below
(Non-refundable) for the following work. The tenders will be submitted online having this
website https://eprocure.gov.in/eprocure/appand will be opened in the presence of the bidders

or their authorized representative if any as per schedule given below.

Cost of tender
Sl. Particulars of work Estimated [Earnest Time of | documents
No. Amount | Money | Completion | (Non -
Refundable).
Subject: Providing electrical installation o o —'g
for setting up of 70(Seventy) Nos. S Q » o
computers for Skill Development (Q] il = o
| | Laboratory including provision for & >~ A S
installation of 6 nos. AC machines and 3 “ Q <Q
UPS power connection provision in the - Y -
ground floor of the Academic Building ° &
No-XII, Tripura University.

2. The tenderers fulfilling the required criteria as mentioned may download the tender document
from the websitehttps://eprocure.gov.in/eprocure/app and submit online as per the schedule
given below. However, the tender documents can also be viewed in the website of the

University www.tripurauniv.ac.in.

Date and time of tender publication in the websites.

08-09-2025 at 11.00 AM

Date and time for closing of submission.

22-09-2025 upto 10.30 AM

Date and time for opening of technical bid document.

23-09-2025 at 11.00 AM

Date and time for opening of financial bid.

24-09-2025 at 11.00 AM



https://eprocure.gov.in/eprocure/app
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SECTION- II

General Terms & Condition



General Terms & Condition

1.

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

Earnest Money Deposit (EMD) and Tender Fee is to be drawn separately, on any scheduled

Bank guaranteed by the RBI, in the shape of “Demand Draft/Banker Cheque” in favour of the

“Finance Officer, Tripura University”. Tender Fee (Non-refundable) & EMD (Refundable) shall

be accepted only as” Demand Draft/Banker Cheque”. Bidder will have to upload the scan copies

of the drawn” Demand Drafts” for both Earnest Money & Tender Fee (as a single PDF file of 100

dpi resolution), as a part of the submitted online bid.

The Bidders will also have to deposit both the original instruments (Demand Drafts/Banker

Cheque), related to the Earnest Money and Tender Fee and as stated above, in a sealed envelope

depicting DNIT No, “Bidder’s Name, Address & Phone number”, at the office of the Finance

Officer, Tripura University, Suryamaninagar, Tripura (West) PIN-799022 positively before the

scheduled Bid Opening Date and Time.

Joint ventures are not accepted.

Prospective tenderers should not have abandoned any work nor any of the Contracts should have

been rescinded during the last seven years ending last day of the month of March’ 2026.

The date and time of receipt of tenders shall remain unchanged despite the day being declared as

holiday; however, the date and time of opening will be next working day and same time as

stipulated earlier.

The contractor should arrange all the machineries & materials of specified quality by

himself/herself from the open markets. The list of machineries possessed by the tenderer should

be enclosed.

The rates should be quoted on percentage rate basis in the given financial bid as applicable.

Tripura University reserves the right not necessarily to accept the rate of the lowest tenderer and

may reject any or all the tenders without assigning any reason thereof.

Contractors may inspect the site & source of Construction materials, if required, before casting

tender.

Payment Terms: 5 % of invoice value will be retained as performance guarantee, and the

same will be released after 01 (One) year from the date of handover/completion of the

works.

Contractor should put his/her full mane and address in the specified column in the tender

document.

In case the contractor fails to complete the work within the stipulated time mentioned in the work

order, then action shall be taken against such contractor at the discretion of the authority which

may lead to debar him/her from further tendering in the Tripura University.

Registration certificate for Goods and Services Tax should be submitted with the tender.

All taxes shall be payable by the contractor as per the prevailing rates at the time of making

payment.

Income tax and cess shall be leviable at the rate in force at the time of making payments, as

amended by the Government of India/ Government of Tripura as the case may be, from time to

time.

The schedule of works as per SOR-2020 PWD (R &B), Govt. of Tripura is for reference & to be

followed strictly.

Notwithstanding the various conditions prescribed in the Tender document, the University may

relax one or more such conditions, if required, in favour of deserving Tenderer, in the interest of

the University, without compromising with the quality and standard so required for

implementation of the work.

The tenderers are advised to see https:/ /eprocure.gov.in/eprocure/app and

www.tripurauniv.ac.in regularly, as any corrigendum or addendum shall be put on these websites

only.

Please note that near relatives of the officers and staff of Tripura University are not allowed to

participate in the tender. In case, it found so, the tender of such tenderer(s) will be disqualified

and rejected out rightly. The term ‘relative’ for this purpose would be as who are not “near

relatives” of the officers and staff of Tripura University.

a. Note: A near relative means wife, husband, parents, in-laws, children, brothers, sisters,
uncles, aunts and cousins.
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SECTION - III

INSTRUCTIONS TO BIDDERS



Tripura University (A Central University), Suryamaninagar, Agartala, Tripura invites E-tenders
for: “Subject: - Providing electrical installation for setting up of 70(Seventy) Nos. computers for
Skill Development Laboratory including provision for installation of 6 nos. AC machines and UPS
power connection provision in the ground floor of the Academic Building No-XII, Tripura

University” as per details given in the tender document uploaded
onhttps://eprocure.gov.in/eprocure/app.
The offers, in the prescribed format, shall be submitted online at

https://eprocure.gov.in/eprocure/appas per the tender document. No tender will be accepted in
hard copy, fax, e-mail or any other such means. The intending bidders must be registered with e-
tender website https://eprocure.gov.in/eprocure/app.

The tender document is also available on Tripura University (A Central University) website:
https://www.tripurauniv.ac.in/ for reference and viewing only but not for submission. However,
for the purpose of submission, the websitehttps://eprocure.gov.in/eprocure/appshould be
referred to NIT (notice inviting tender).

Instructions for Online Bid Submission:

The bidders are required to submit soft copies of their bids electronically on the e-tender Portal,
using valid Digital Signature Certificates. The instructions given below are meant to assist the
bidders in registering on the e-tender Portal, prepare their bids in accordance with the
requirements and submitting their bids online on the e-tender Portal.

More information useful for submitting online bids on the e-tender Portal may be obtained at:
https://eprocure.gov.in/eprocure/app.

REGISTRATION

Bidders are required to enroll on the e-Procurement Portal (https://eprocure.gov.in/eprocure/app.

1. with clicking on the link “Online bidder Registration” on the e-tender Portal by paying the
requisite Registration fee through online banking.

2. As part of the enrolment process, the bidders will be required to choose a unique user name
and assign a password for their accounts.

3. Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication with the bidder.

4. Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate
(Only Class III Certificates with signing + encryption key usage) issued by any Certifying
Authority recognized by CCA India (e.g.Sify/ TCS/ nCode/ eMudhra etc.), with their profile.

S. Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to misuse.

6. Bidder then logs in to the site through the secured log-in by entering their user ID/password
and the password of the DSC/ e-token.

7. The scanned copies of all original documents should be uploaded on portal.


https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://www.tripurauniv.ac.in/
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SECTION- IV

CONDITION OF CONTRACT



CONDITIONS OF CONTRACT

Clause 1: The person/persons whose tender may be accepted (hereinafter called the contractor)
shall permit the University at the time of making any payment for work done under the contract
to deduct such sum as will (with the earnest money already deposited) amount to 10 (ten)
percent of all moneys so payable, such deductions to be held by the University free of interest, by
way of security deposit.

All compensation or any other sum of money payable by the contractor to the University under
the terms of his contract may be deducted from, or paid by the sale of a sufficient part of his
security deposit or from any sums which may be due or may become due to contractor by the
University on any account whatsoever and in the event of his security deposit being reduced by
reason of any such deduction or sale aforesaid, the contractor shall within ten days thereafter
make good in Cash or Government securities endorsed as should be raised by sale of his security
deposit or any part thereof.

Clause 2 : The time allowed for carrying out the work as entered in the tender shall be strictly
observed by the contractor and shall be reckoned from the date on which the order to commence
work is given to the contractor excluding the period needed for preparation to commence the
work as would be mentioned in the concerned work order. The work shall throughout the
stipulated period of the contract be proceeded with, all due diligence (time being deemed to be
the essence of the contract on the part of the contractor) and the contractor shall pay as
compensation an amount equal to one per cent(1%) (whose decision in writing shall be final and
conclusive) may decide on the amount of the work order value/agreement value of the work for
delay of every week or that the work remains un-commenced or unfinished, after the stipulated
dates mentioned in the work order/agreement/site order by the University.

And further, to ensure good progress during the execution of the work, the contractor shall be
bound, in all cases in which the time allowed for any work exceeds one month, to complete one
fourth of the whole of the work before one-fourth of the whole time allowed under the contract
has elapsed; one Half of the work before one half of such time has elapsed, and the three-fourth
of the work, before three fourth of such time has elapsed, such estimation of the amount of work
done at any period being made by the Assistant Engineer/ Junior Engineer and decision of the
University in this respect shall be final and binding on the contractor. In the event of the
contractor failing to comply with this condition he/she shall be liable to pay as compensation an
amount equal to one percent (1%) (whose decision in writing shall be final and conclusive) may
decide based on the value of the work order/ agreement for delay of every week that the due
quantity of work remain incomplete. Provided always that the entire amount of compensation to
be paid under the provisions of this clause shall not exceed 10 per cent of the work order value/
agreement value.

Clause 3: In any case in which under any clause or clauses of this contract, the contractor shall
have rendered himself/herself liable to pay compensation amounting to fifty percent or more of
his/her security deposit (whether paid in one sum or deducted by installments) the Engineer on
behalf of the University shall have the power to adopt any of the following courses, as he may
deem best/suited to the interest of the University,

(@) To rescind the contract, as to which rescission-notice in writing to the contractor under
the hand of the University shall be final and conclusive and in which case the security
deposit of the contractor shall stand forfeited and be absolutely at the disposal of the
University.

10



(b) To employ labour paid by the University and to supply materials to carry out the work, or
any part of the work debiting the contractor with the cost of the labour and the price of
the materials plus twenty-four per cent on the total of the aforesaid cost and price, to
cover the cost of supervision (as to the amount of which cost and price a certificate of the
Engineer shall be final and conclusive) and crediting him/her with the value of the work
done, in all respects in the same manner and at the same rates as if it had been carried
out by the contractor under the terms of his contract and the certificate of the Engineer as
to the value of the work done shall be final and conclusive.

(c) To measure up the work, of the contractor and to take such a part thereof as shall be
unexecuted out of his hands and to give it to another contractor to complete, in which
may be incurred in excess of the sums which would have been paid to the-original
contractor if the whole work had been executed by him/her (as to the amount of which
excess the certificate in writing of the Engineer shall be final and conclusive) shall be
borne and paid by the original contactor and may be deducted from any money due to
him/her by the University under the contract otherwise, or from his security deposit or
the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the University, the contractor
shall have no claim to compensation for any loss sustained by him/her by reason of
his/her having purchased or produced any materials or entered into any engagements, or
made advances on account of, or with a view to the execution of the work or the
performance of the contact. And in case the contractor shall be rescinded under the
provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for
any work thereto for actually performed under this contract, unless and until the Junior
Engineer/Assistant Engineer/ shall have certified in writing the performance of such work
and the value payable in respect thereof, and he/she shall only be entitled to be paid the
value so certified.
CLAUSE 4 : In the case in which any of the powers as conferred upon the Engineer by clause 3
thereof shall have become exercisable and the same shall not be exercised, the non-exercise
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall not
withstanding be exercisable in the event of any future case of default by the contractor for which
under any clause or clauses hereof he/she is liable to pay compensation which with any
compensation remaining unrealized amounts to fifty per cent or more of his security deposit. In
the event of the Engineer putting in force either of the powers (a) or (b) or (c) vested in him/her
under the preceding clause he/she may, be so desired, take possession of all or any tools, plant,
machineries, materials and store in or upon the works or the site there or belonging to the
contractor, or procured by him and intended to be used for the execution of the work or any part
thereof paying or allowing for the same in account at the contractor rates or in case of these not
being applicable, at current market rates to be certified by the Engineers whose certificate
thereof shall be final and conclusive, otherwise the Engineer may notice in writing to the
contractor or his Clerk or Works, Foreman or other authorized agent require him/her to remove
such tools, plants, machineries, materials or stores from the premises within a time to be
specified in such notice and up event of the contractor failing to comply with any such
requisition, the Engineer may remove them at the contractor’s expense or sell them by auction or
erivate’ sale on account of the contractor and at his/her risk in all respects, and the certificate of
the Engineer as to the expense of any such removal, and the amount of the proceeds and
expense of any such sale shall be final and conclusive.
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CLAUSE 5 : If the contractor shall desire an extension of time for completion of the work on the
ground of his/her having been unavoidably hindered in its execution or on any other grounds
he/she shall apply in writing to the University within 30 days of the date of the hindrance or date
of the occurrence or commencement of the aforesaid other grounds on account of which he/she
desires such extension as aforesaid and the Engineer shall if in his opinion (Which shall be final
and conclusive) reasonable grounds be shown therefore authorize such extension of time, any, as
may in his opinion, be necessary or proper.

CLAUSE 6 : The contractor shall give the Assistant Engineer’s notice in writing when the work is
completed and on receipt of such notice, the Assistant Engineer or his subordinate shall inspect
the work and if completed make an entry in the measurement book to this effect. The contractor
shall then be furnished with an certificate by the Assistant Engineers (hereinafter called the
Engineer-in-charge) of such completion but no such certificate shall be given nor shall the work
be considered to be completed until the contractor shall have removed from the premises (to the
location(s) shown by the Junior Engineer to contractor, Jon which the work shall be executed, all
scaffolding, surplus materials and rubbish, and shall have cleaned off all dirt from all wood work,
doors, windows, walls, floors, or other parts of any structures in upon, or about which the work
has been executed or of which he may have had possession for the purpose of the execution
thereof. If the contractor shall fail to comply with the requirements of this clause as to removal of
scaffolding, surplus materials and rubbish, and cleaning off dirt on or before the date fixed for
the completion of the work, the Engineer-in —charge may at the expense of the contractor remove
such scaffolding, surplus materials and rubbish, and dispose of the same as he/she thinks fit
and clean off such dirt as aforesaid and the contractor shall forthwith, pay the amount of all
expense so incurred plus twenty four per cent supervision charges and shall have no claim in
respect of any such scaffolding or surplus materials as aforesaid except for any sum actually
realized by the sale thereof.

CLAUSE 7 : No payment shall be made for works estimated to cost less than rupees one
thousand, till after the whole of the works shall have been completed and certificate of
completion given. But in the case of works estimated to cost more than rupees one thousand, the
contractor shall on submitting the bill thereof be entitled to receive a monthly payment
proportionate to the part thereof approved and passed by the Engineer-in-charge, whose
certificate of such approval and passing of the sum so payable shall be final and conclusive
against the contractor. But all such intermediate payments shall be regarded as payments by
way of advance against the final payment only and not as payment for work actually done and
completed, and shall not preclude the requiring of bad, unsound and imperfect or unskillful
work to be removed and taken away and reconstructed or recreated, or be considered as an
admission of the due performance of the contract or any part thereof in any respect or the
accruing of any claim nor shall it conclude, determine, or affect in any way the powers of the
Engineer-in-charge under these, conditions or any of them as to the final settlement and
adjustment of the accounts or otherwise, or in any other way vary or affect the contract. The final
bill shall be submitted by the contractor within one month of the date fixed for completion of the
work; in default, the Engineer-in-charge may himself prepare or depute a subordinate to prepare
such bill; and in any event, the Engineer-in-charge’s certificate of the measurement and of the
total amount payable for the work shall be final and conclusive.

CLAUSE 8: A bill shall be submitted by the contactor each month on or before the date fixed on
work executed in the previous month and the Engineer-in-charge shall take or cause to be taken
the requisite measurement for the purpose of having the same Bill to be submitted’ monthly
verified, and the claim, as far as admissible adjusted, if possible, before the expiry of ten days
from the presentation of the bill. If the contractor does not submit the bill within the time fixed,
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as aforesaid the Engineer-in-charge may depute a subordinate to measure up the said work in
the presence of the contractor or his/her duly accredited agent, whose countersignature to the
measurement book will be sufficient warrant, and the Engineer-in-charge may prepare or cause
to be prepared a bill from such book which shall be binding on the contractor in all respects.
Should the contractor dispute the accuracy of any measurement taken for the purpose of any
intermediate or final bill or of the completion certificate he/she must intimate the fact, in writing,
to the Engineer-in-charge within forty eight hours of the measurement being taken and must
obtain a receipt for the safe delivery of the letter either through the post office or direct from the
office of the Engineer-in-charge. Should the contractor fail to intimate his/her non -acceptance of
the measurements, within forty eight hours of the measurements having been taken, in the
manner described, above, no claim will subsequently be entertained in any matter connected
with the measurement. If non-acceptance is intimated within the period herein prescribed, the
decision of the Engineer-in-charge on the dispute shall be final and conclusive.

CLAUSE 9: The contractor shall submit all bills on the printed forms to be had on application at
the office of the Engineer-in-charge and the charges in the bills shall always be entered at the
rates specified in the tender/work order/ agreement or in the case of any extra work ordered in
pursuance of these conditions, and not mentioned or provided for in the tender at the rates
hereinafter provided for such work.

CLAUSE 10 : If the specification or estimate of the work provides for the use of any special
description of materials to be supplied from the Engineer-in-charge’s store, or if it is required
that the contractor shall use certain stores to be provided by the Engineer-in-charge (such
material and stores and the prices to be charged thereof as hereinafter mentioned being so far as
practicable for the convenience of the contractor, but not so as in any way to the contractor the
meaning of effect of this contract, specified in the schedule or memorandum hereto annexed), the
contactor shall be supplied with such materials and stores as required from time to time to be
used by him/her for the purposes of the contract only, and the value of the full quantity of
materials and stores so supplied at the rates specified in the said schedule or memorandum may
be set off or deducted from any sum then due, or thereafter to become due to the contractor
under the contact, or otherwise, or against or from the security deposit, or the proceeds of sale
thereof if the same is held in Government securities, the same or a sufficient portion thereof
bring in this case sold for the purpose. All materials supplied to the contractor shall remain the
absolute property of the University and shall not on any account be removed from the site of the
work, and shall at all-time be open to inspection by the Engineer-in-charge or his/her authorized
representative (s), but all such materials shall be in the custody of the contractor who shall be
responsible for any loss, damage or deterioration due to theft, fire, storm, flood, earthquake or
any other cause of any nature whatsoever. Any such materials unused and in perfectly good
condition at the time of the completion or termination of the contract shall be returned to the
Engineer-in-charge’s store, if by a notice in writing under his/her hand he/she shall so require;
but the contractor shall not be entitled to return any such materials unless with such consent,
and shall have no claim for compensation of account of any such materials unless with such
consent, and shall have no claim for compensation on account of any such materials so supplied
to him as aforesaid being unused by him, or for any wastage in or damage to any such materials.

CLAUSE 11: The contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner and both as regards materials and otherwise in orders, etc.
every respect in strict accordance with the true intent and meaning of the drawings, designs and
specifications. The contractor shall also conform exactly, fully and faithfully to the true intent
and meaning of the designs, drawings and instructions in writing relating to the work signed by
the Engineer-in —charge and lodged in his/her file and to which the contractor shall be entitled to
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have access at such office or on the site of the work for the purpose of inspection during office
hours and the contractor shall if he/she so require, be entitled at his/her own expense to make
or cause to be made copies of the specifications and of all such designs, drawings, specifications
and instructions as foresaid.

CLAUSE 12 : The University shall have power to make any alterations in, or additions to, the
original specifications, drawings, designs and instructions that may appear to be necessary or
advisable during the progress of the work and the contractor shall be bound to carry out the
work, in accordance with any instructions which may be given to him/her in writing and signed
by the Engineer, and such alteration shall not invalidate the contract and any additional work
which the contractor may be directed to do in the manner above specified as part of the work
shall be carried out by the contractor on the same conditions in all respects on which he/she
agreed to do the main work and at the same rate as are specified in the tender for the main work.
The time for the completion of the work shall be extended in the proportion that the additional
work bears to original contract work, and the certificate of the Engineer shall be final, binding
and conclusive as to such proportion. And, if the additional work include any class of work, for
which no rate is provided in this contract, then such class of work shall be carried out at the rate
entered in the schedule of rates of the Governments (either Tripura PWD or CPWD)plus or minus
the percentage above or below the schedule of rates as per list tender and if such last mentioned
class of work is not entered in the schedule of rates of the Governments (either Tripura PWD or
CPWD), then the contractor shall within seven days of the date of his/her receipts of the order to
carry out the work, inform the Engineer about the rate which it is his/her intention to charge for
such class of work, and if the Engineer does not agree to this rate he/she shall, by notice in
writing, be at liberty to cancel his/her order to carry out such class of work, and arrange to carry
it out in such manner as he/she may consider advisable; provided always that if the contractor
shall commence work or incur any expenditure ill regard there to before the rates shall have been
determined as lastly herein before mentioned, then and in such case he/she shall only be
entitled to be paid in respect of the work carried out or expenditure incurred by him/her prior to
the date of the determination of the rate as aforesaid according to such rate or rates as shall be
fixed by the Engineers. In the event of a dispute, the decision of the University will be final,
binding and conclusive.

CLAUSE 13 : If the contractor considers any work demanded of him/her to be outside
requirements of the contract, or considers any records or ruling of the Engineer to be unfair
he/she shall immediately upon such work being demanded of such record, or ruling being made,
ask for written instructions or decisions, and within ten (10) days after the date of receipt of the
written instructions or decisions, he/she shall file a written protest with the University, stating
clearly and in details the basis of his/her objections. Except for such protests or objections as
are made in the manner herein specified and within the time limit stated, the records, ruling
instruction or decisions of the University shall be final, binding on the contractor and hence
conclusive.

CLAUSE 14: If at any time/stage after the commencement of the work, the University shall for
any reason whatsoever not require the whole work thereof as specified in the tender to be carried
out, the University shall give notice in written of the fact to the contractor on restriction of work
who shall have no claim to any payment or compensation whatsoever to be carried out on
account of any profit or advantage which he/she might have the right from the execution of the
work in full, but which he/she did not derive in consequence of the full amount of the work not
having been carried out; neither shall he/she have any claim for compensation by reason of any
alterations having been made in the original specifications, drawings, designs and instructions
which shall involve any curtailment of the work(s) as originally contemplated.
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CLAUSE 15: If it shall appear to the Engineer or his subordinate-in-charge of the work, that any
work has been executed with unsound, imperfect, or unskillful workmanship, or with materials
of any inferior description, or that any materials or articles provided case of bad work by him/her
for the execution of the work are unsound or of a quality inferior to that contracted for or
otherwise not in accordance with the contract, the contractor shall on demand in writing from
the Dy. Registrar (Development & Planning) specifying the work materials or articles complained
of notwithstanding that the same may have been inadvertently passed: certified and paid for,
forthwith rectify or remove and reconstruct the work so specified in whole or in part, as the case
may require, or as the case may be removed the materials or articles specified and provide other
proper and suitable materials or articles at his/her own proper charge and cost; and in the event
of his/her failing to do so within a period to be specified by the Dy. Registrar (Development &
Planning) in his demand aforesaid, then the contractor shall be liable to pay compensation at
the rate of one percent on the amount of the contract for every week not exceeding ten days,
while his/her failure to do so shall continue and in the case of the contractor’s continued failure
over and above the ten days specified above the Dy. Registrar (Development & Planning) may
rectify or remove, and re-execute the work or remove and replace with others, the materials or
articles complained or, as the case may be at the risk and expense in all respects of the
contractor and charge the contractor for the work in sub-clause (b) of clause 3 above.

CLAUSE 16: All Work under or in course of execution or executed of the contract shall at all
times be opened to the inspection and supervision of the Dy. Registrar (Development & Planning)
or his/her authorized representative(s) and the contractor shall at all times during the usual
working hours, and at all other time at which reasonable notice of the intention of the Dy.
Registrar (Development & Planning) or his/her subordinate to visit the work shall have been
given to the contractor, either himself/herself be present to receive orders and instructions, or
have a responsible agent duly accredited in writing present for that purpose. Orders given to the
contractor’s agent shall be considered to have the same force as if they had been given to the
contractor himself/herself.

CLAUSE 17: The contractor shall give not less than five days’ notice in writing to the Engineer-
in-charge or his subordinate before covering up or otherwise placing beyond the reach of
measurement or inspection any work in order that the same may be inspected or measured and
correct dimensions thereof be taken before the same is so covered up or placed beyond the reach
of measurement or inspection and shall not cover or place beyond the reach of measurement or
inspection, any work without the consent in writing of the Engineer-in-charge or his
subordinate-in-charge of the work; and if any work shall be covered up or placed beyond the
reach of measurement or inspection without such notice having been given or consent obtained
in writing the same shall be uncovered at the contractor’s expense, or in default thereof no
payment or allowance shall be made for such work or the materials with which, the same
executed.

CLAUSE 18: If the contractor or his/her work people or servants shall break, deface, injure or
destroy any part of a structure, in which they may be working, or any building road, fence,
enclosure or grass land, or cultivated ground contiguous to the premises on which the work or
any part of it is being executed, or if any damage shall happen to the work, while in progress,
from any cause whatever on any imperfections become apparent in it within three months after a
certificate, final or other, of its completion shall have been given by the Engineer-in-charge as
aforesaid, the contractor shall make good the same at his/her own expense, or in default, the
Engineer-in-charge may cause the same to be made good by other workmen, and deduct the
cost(of which the certificate of the Engineer-in-charge shall be final and conclusive) plus twenty
four percent supervision charges from any sums that may be then, or any time thereafter may
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become, due to the contractor or from his security deposit, or the proceeds of sale thereof, or of a
sufficient portion thereof.

CLAUSE 19: The contractor shall supply at his/her own risk and cost all materials (except such
special materials, if any, as may in accordance with the contract be supplied from the Engineer-
in-charge’s stores), plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and
temporary works requisite or proper for the proper execution of the work, whether original,
altered or substituted, and whether included in the specification or other documents forming
part of the contract or referred to in these conditions or not, or which may be necessary for the
purpose of satisfying or complying with the requirements of the Engineer-in-charge as to any
matter as to which under these condition he is entitled to be satisfied, or which he is entitled to
require together with carriage thereof to and from the work. The contractor shall also supply
without charge the requisite number of persons with the means and materials necessity for the
purpose of setting out work for the accuracy of which he is entirely responsible, and for the
counting weighing and assisting in the measurement or examination at any time and from time
to time of the work or materials. Failing his/her so doing the same may be provided by the
Engineer-in-charge at the expense of the contractor and the expenses may be deducted from any
money due to the contractor under the contract, or from his security deposit or the proceeds of
sale thereof, or of a sufficient portion thereof. The contractor shall also provide all necessary
fencing, lights and notice required to protect the public accident, and shall be bound to bear the
expenses of defense of every Suit action or other proceedings a law that may be brought by any
person for injury sustained owing to neglect of the above precautions, and to pay any damages
and costs which may be awarded in any such suit action, or proceedings to, any such person or
which may with the consent of the contractor be paid to compromise any claim by any such
persons.

CLAUSE 20: No female labour shall be employed within the limits of a cantonment and labourer
below the age of fourteen years shall not be employed on the work.

Works on Sundays.

CLAUSE 21: No work shall be stopped on Sundays without the sanction in writing of the
Engineer-in-charge.

CLAUSE 22: The contract shall not be assigned or sub-let without the written approval of the
Dy. Registrar (Development & Planning) . And if the contractor shall assign or sub-let his/her
contract; or attempt to do so, or become insolvent or commence and insolvency proceedings or
make any composition with his/her creditors, or attempt to do so, or if any bribe, gratuity, gift,
loan, perquisite, reward or pecuniary or otherwise, shall either directly or indirectly be given,
promised, or offered by the contractor, or any of his/her servants or Work not to be sub-let
agents to any public officer or person of the University may be in any way relating to his/her
office or employment, or if any such officer rescinded and security or person shall become in any
way directly or indirectly in the deposit for failed for sub-letting’, bribing, or if contract, the Dy.
Registrar (Development & Planning) may there upon by notice in writing contractor becomes
rescind the contract, and the security deposit of the contractor insolvent shall thereupon stand
forfeited and by absolutely at the disposal of the University and the same consequences shall
ensure as if the contract has been rescinded under clause 3 therefore, and in addition the
contractor shall not be entitled to recover or be paid for any work actually performed under the
contract.

CLAUSE 23: All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of the University without
reference to the actual loss or damage sustained, and whether or not any damage shall have
been sustained.
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CLAUSE 24: In the case of a tender by partners any change in the constitution of the firm shall
be forthwith notified by the contractor to the Engineer-in-charge for his/her information.
CLAUSE 25: All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-charge/ Dy. Registrar (Development
& Planning) of the University who shall be entitled to direct at what point or points and in what
manner they are to be commenced/ carried on.

CLAUSE 26: Except where otherwise specified in the contract the decision of the Dy. Registrar
(Development & Planning) , Tripura University shall be final, conclusive, and binding on all
parties to the contract upon all questions relating to the meaning of the specifications, designs,
drawings and instructions etc. herein before mentioned and as to the quality of workmanship, or
materials used on the work or as to and other question, claim, right, matter or thing whatsoever,
in any was arising out of, or relating to the contract, designs, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise concerning the works or the execution or
failure to execute the same whether arising during the progress of the work, or after the
completion or abandonment thereof.

CLAUSE 27: The contractor shall pay his/her labours not less than the wages paid for similar
work in the neighborhood which should not be less than the minimum wages fixed by the
Government.

CLAUSE 28: In the case of any class of work for which there is no such specifications as is
mentioned in above or in the schedules of items then such work shall be carried out in
accordance with the Tripura PWD/ CPWD specifications, and in the event of there being no
Tripura PWD/ CPWD specifications, then in such case the work shall be carried out in all
respects in accordance with the instructions and requirements of the Engineer-in-charge.
CLAUSE 29: The expression “Works” or ‘Work’ where used in these conditions shall unless there
be something either in the subject or context repugnant to such construction, be construed and
taken to mean the works by or by virtue of the contract contracted to be executed whether
temporary or permanent and whether original, altered, substituted or additional.

Special Terms and conditions
Clause No- 1: The tenderers should submit the enlistment from State PWD /Central PWD for
Electrical Works in his/her own name issued by the competent authority of state/central
Governments.

Clause No- 2: The tenderers should submit the electrical supervisor license in his/her own name
issued by the competent authority of state/central Governments.

Clause No- 3: The tenderers should submit the labour license in his/her own name issued by
the competent authority of labour department of State/Central Govt. for engagement of labourers
or any other order regarding exemption of labour license for engagement of labourers by the
competent authority of Govt. of Tripura/Govt. of India.

Clause No- 4: The tenderers should submit up to date GST clearance certificate in his/her own
name issued by the competent authority of Govt. of Tripura/Govt. of India.

Clause No- 5: The tenderers should submit annual Turnover Certificate for last 2(Two) years in
his/her own name issued by the competent authority of Govt. of Tripura/Govt. of India.

Clause No- 6: The tenderers should submit at least 2(Two) nos. experience certificate/ work

orders supporting execution of similar works put to tender at least 2 (Two) nos. works put to
tender in his/her own name issued by the Government department of State/Central.
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Annexure I

All the documents mentioned should be submitted/uploaded in the Central
Procurement Portal

Technical Bid

Sl No

Particulars

1

Name of the Bidder/Firm/Agency/Contractor/Vendor

2

Address of the Bidder/Firm/Agency/Contractor/Vendor

3

Enlistment/contractor's license issued by State/Central Govt.
Department (Copies to be submitted)

Electrical supervisor license in his/her own name issued by
the competent authority of state/central Governments (Copies
to be submitted) (Applicable for Electrical Works only)

License of electrical contractor i.e. electrical work contract
license in his/her own name issued by the competent
authority of state/central Governments (Copies to be
submitted) (Applicable for Electrical Works only)

Labour license in his/her own name issued by the competent
authority of labour department state/central government
(Copies to be submitted)

PAN and GST Registration alongwith upto date submission of
GST Challan in his/her own name issued by the competent
authority of Govt. of Tripura/Govt. of India (Copies to be
submitted)

Average financial turnover for the last 2 (Two) years (Copies to
be submitted)

10.

EMD (Refundable)

Amount ...

DD No......ceuveee. Dt. cevviiiiiinnn,

Name of the drawing Bank .........ccceceiiiiienen.n.

11

Cost of Tender Document (Non-Refundable)
Amount ........oiiiiiiiiiin.

DD No.....cevveenne. | D]

Name of the drawing Bank ......c.cccoveieieiininn...

11

Experience certificate/Work order supporting execution of
similar works put to tender atleast 2 (Two) nos. works (Copies
to be submitted)

Declaration by the Bidder/ Firm/Agency/Contractor/Vendor

............................................................. Dated............c.eeveeuenenen..... For further course
of evaluation. I/We have gone through the terms and conditions as mentioned and understood
properly without any short of ambiguity. Therefore, all the informations given by me/us are
true to the best of my/our knowledge and belief. I/We bind myself/ourselves for compliance of
all the terms and conditions as mentioned if the work is offered.

am/are submitting my/our best our in response to your NIT vide No

Signature of the Bidder/ Firm/Agency/ Contractor/ Vendor with seal
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Signature Not Verified

Digitally signed by‘ AN
Date: 2025.09.08 15:46;
Location: eProcure-EPROC
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