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SECTION- I

NOTICE INVITING TENDERS

LIST OF DATES



1.

TRIPURA UNIVERSITY
(A Central University)

ENGINEERING CELL
Suryamaninagar - 799022

NOTICE INVITING E-TENDER (NIE-T)FOR THE WORK CONTRACT

The Executive Engineer, Tripura University (A Central University) on behalf of the Hon’ble Vice-Chancellor,
Tripura University (A Central University) invites-tenders from the eligible Central/State Public Sector
Undertakings/Enterprises and also from the approved, eligible and Registered Contractors/Agencies/Firms of
appropriate Class, registered with the Central Public Works Department/ the Tripura State PWD/ M.E.S./
B.R.O./ T.T.A.A.D.C./ TSECL/Railway/ other states PWD of appropriate class with cost of tender documents as
applicable and stated below (Non-refundable) for the following work. The tenders’ documents in hard copy
will be submitted at the O/o the Finance Officer, TU and will be opened in the presence of the bidders or

their authorized representative if any as per schedule given below.
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General Terms & Condition

1. Joint ventures are not accepted. ‘ _

2. The date and time of receipt of tenders shall remain unchanged despite the day t_)emg dec_lared as
holiday; however the date and time of opening will be next working day and same time as stipulated
earlier. _ . - .

3. The contractor should arrange all the machineries & materials of specified quality by himself/herself

from the open markets. The list of machineries possessed by.the tenden_::r slqould be e_nclosed.

4. The rates should be quoted on percentage rate basis in the given financial bid as applicable. .

S. The Executive Engineer, Tripura University (A central University) reserves the nght not nec.ess_anlly to
accept the rate of the lowest tenderer and may reject any or all the tenders without assigning any

reason thereof. ‘ _ . . * .
Contractors may inspect the site & source of Construction materials, if required, before casting

tender. . .
7. Contractor should put his/her full mane and address in the specified column in the tender

document.

8. In case the contractor fails to complete the work within the stipulated time mentioned in the work
order, then action shall be taken against such contractor at the discretion of the Executive
Engineer’s authority which may lead to debar him/her from further tendering in the Tripura
University.

9. Registration certificate for Goods and Services Tax should be submitted with the tender.,

10.All taxes shall be payable by the contractor as per the prevailing rates at the time of making
payment.

11.Income tax and cess shall be leviable at the rate in force at the time of making payments, as
amended by the Government of India/ Government of Tripura as the case may be, from time to time.

12.The schedule of works as per PWD,Govt. of Tripura is for reference & to be followed strictly.

13. Notwithstanding the various conditions prescribed in the Tender document, the University may relax
one or more such conditions, if required, in favour of deserving Tenderer, in the interest of the
University, without compromising with the quality and standard so required for implementation of
the work.

14.The tenderers are advised to see www.tripurauniv.ac.in regularly, as any corrigendum or addendum
shall be put on these websites only.

15.Please note that near relatives of the officers and staff of Tripura University are not allowed to
participate in the tender. In case, it found so, the tender of such tenderer(s) will be disqualified and
rejected out rightly. The term ‘relative’ for this purpose would be as who are not “near relatives” of
the officers and staff of T ripura University.

16.The bidder must drop the tender in the Tender Box available at the Office of the Finance Officer,
Tripura University, Suryamaninagar-799022, on or before 18-08-2026 up to 2:00 p.m. The Tender
Box will be opened on the same day at 3:00 p.m. in the Meeting Room of the Finance Branch,
Tripura University. In case of any unavoidable circumstances, the Tender will be opened on the next
working day at the same time and place.

17.Bidders are required to submit an EMD (refundable) of %7,000.00 and a processing Fee (non-
refundable) of ¥1,000.00 separately along with the Tender, in the form of Demand Drafts drawn in
favour of the Finance Officer, Tripura University, from any Nationalized Bank, payable at
Tripura University Campus Branch. MSE bidders having valid Udyam Registration shall be
exempted from payment of EMD/Bid Security and Tender Fee, as applicable under the extant
Government rules, orders and procurement policy, subject to submission of valid registration
documents and fulfilment of the prescribed conditions.

a. Note: A near relative means wife, husband, parents, in-laws, children, brothers, sisters, uncles,
aunts and cousins.
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CONDITION OF CONTRACT
GENERAL CONDITIONS OF CONTRACT (GCC)

Clause 1: The person/persons whose tender may be accepted (hereinafter called the contractor)
shall permit the University at the time of making any payment for work done under the contract to
deduct such sum as will (with the earnest money already deposited) amount to 10 (ten) percent of.all
moneys so payable, such deductions to be held by the University free of interest, by way of security
deposit.

All compensation or any other sum of money payable by the contractor to the University under the
terms of his contract may be deducted from, or paid by the sale of a sufficient part of his security
deposit or from any sums which may be due or may become due to contractor by the University on
any account whatsoever and in the event of his security deposit being reduced by reason of any such
deduction or sale aforesaid, the contractor shall within ten days thereafter make good in Cash or
Government securities endorsed as should be raised by sale of his security deposit or any part

thereof.

Clause 2 : The time allowed for carrying out the work as entered in the tender shall be strictly
observed by the contractor and shall be reckoned from the date on which the order to commence
work is given to the contractor excluding the period needed for preparation to commence the work as
would be mentioned in the concerned work order. The work shall throughout the stipulated period of
the contract be proceeded with, all due diligence (time being deemed to be the essence of the contract
on the part of the contractor) and the contractor shall pay as compensation an amount equal to one
per cent(1%) as the Executive Engineer (whose decision in writing shall be final and conclusive) may
decide on the amount of the work order value/agreement value of the work for delay of every week
or that the work remains un-commenced or unfinished, after the stipulated dates mentioned in the
work order/agreement/site order by the Executive Engineer of the University.

And further, to ensure good progress during the execution of the work, the contractor shall be bound,
in all cases in which the time allowed for any work exceeds one month, to complete one fourth of the
whole of the work before one-fourth of the whole time allowed under the contract has elapsed; one
Half of the work before one half of such time has elapsed, and the three-fourth of the work, before
three fourth of such time has elapsed, such estimation of the amount of work done at any period
being made by the Executive Engineer/Assistant Engineer/ Junior Engineer and decision of the
Executive Engineer in this respect shall be final and binding on the contractor. In the event of the
contractor failing to comply with this condition he/she shall be liable to pay as compensation an
amount equal to one percent (1%) as the Executive Engineer (whose decision in writing shall be final
and conclusive) may decide based on the value of the work order/ agreement for delay of every week
that the due quantity of work remain incomplete. Provided always that the entire amount of
compensation to be paid under the provisions of this clause shall not exceed 10 per cent of the work
order value/ agreement value.

Clause 3: In any case in which under any clause or clauses of this contract, the contractor shall have
rendered himself/herself liable to pay compensation amounting to fifty percent or more of his/her
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secl_.ty deposit (whether paid in one sum or deducted by installments) the Executive Engineer on
behalf of the University shall have the power to adopt any of the following courses, as he may deem
hest /suited to the interest of the University,

(a) To rescind the contract, as to which rescission-notice in writing to t
hand of the Executive Engineer shall be final and conclusive and in which case the security

deposit of the contractor shall stand forfeited and be absolutely at the disposal of the

he contractor under the

University.

(b) To employ labour paid by the University (Engineering Cell) and to supply materials to carry
out the work, or any part of the work debiting the contractor with the cost of the labour and
the price of the materials plus twenty-four per cent on the total of the aforesaid cost and price,
to cover the cost of supervision (as to the amount of which cost and price a certificate of the
Executive Engineer shall be final and conclusive) and crediting him/her with the value of the
work done, in all respects in the same manner and at the same rates as if it had been carried
out by the contractor under the terms of his contract and the certificate of the Executive
Engineer as to the value of the work done shall be final and conclusive.

(c) To measure up the work, of the contractor and to take such a part thereof as shall be
unexecuted out of his hands and to give it to another contractor to complete, in which may be
incurred in excess of the sums which would have been paid to the-original contractor if the
whole work had been executed by him/her (as to the amount of which excess the certificate in
writing of the Executive Engineer shall be final and conclusive) shall be borne and paid by the
original contactor and may be deducted from any money due to him/her by the University
under the contract otherwise, or from his security deposit or the proceeds of sale thereof, or a
sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engineer, the
contractor shall have no claim to compensation for any loss sustained by him/her by reason of
his/her having purchased or produced any materials or entered into any engagements, or
made advances on account of, or with a view to the execution of the work or the performance
of the contact. And in case the contractor shall be rescinded under the provision aforesaid, the
contractor shall not be entitled to recover or be paid any sum for any work thereto for actually
performed under this contract, unless and until the Junior Engineer/Assistant
Engineer/Executive Engineer shall have certified in writing the performance of such work and
the value payable in respect thereof, and he/she shall only be entitled to be paid the value so

certified.

CLAUSE 4 : In the case in which any of the powers as conferred upon the Executive Engineer by
clause 3 thereof shall have become exercisable and the same shall not be exercised, the non-exercise
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall not
withstanding be exercisable in the event of any future case of default by the contractor for which
under any clause or clauses hereof he/she is liable to pay compensation which with any
compensation remaining unrealized amounts to fifty per cent or more of his security deposit. In the



event of the Executive Engineer putting in force either of the powers (a) or (b) or (c) vu ced in
him/her under the preceding clause he/she may, be so desired, take possession of all or .any tools,
plant, machineries, materials and store in or upon the works or the site there or belonging to the
contractor, or procured by him and intended to be used for the execution of the work or any p_art
thereof paying or allowing for the same in account at the contractor rates or in case of t}?e'se not being
applicable, at current market rates to be certified by the Executive Engineer whose certificate thereof
shall be final and conclusive, otherwise the Executive Engineer may notice in writing to the contractor
or his Clerk or Works, Foreman or other authorized agent require him/her to remove such tools,
plants, machineries, materials or stores from the premises within a time to be specified in such n_oti(:e
and up event of the contractor failing to comply with any such requisition, the Executive Engineer
may remove them at the contractor’s expense or sell them by auction or erivate’ sale on account of
the contractor and at his/her risk in all respects, and the certificate of the Executive Engineer as to the
expense of any such removal, and the amount of the proceeds and expense of any such sale shall be

final and conclusive.,

CLAUSE 5 : If the contractor shall desire an extension of time for completion of the work on the
ground of his/her having been unavoidably hindered in its execution or on any other grounds he/she
shall apply in writing to the Executive Engineer within 30 days of the date of the hindrance or date of
the occurrence or commencement of the aforesaid other grounds on account of which he/she desires
such extension as aforesaid and the Executive Engineer shall if in his opinion (Which shall be final and
conclusive) reasonable grounds be shown therefore authorize such extension of time, any, as may in

his opinion, be necessary or proper.

CLAUSE 6 : The contractor shall give the Assistant Engineer/Executive Engineer notice in writing
when the work is completed and on receipt of such notice, the Assistant Engineer or his subordinate
shall inspect the work and if completed make an entry in the measurement book to this effect. The
contractor shall then be furnished with an certificate by the Assistant Engineer/Executive Engineer
(hereinafter called the Engineer-in-charge) of such completion but no such certificate shall be given
nor shall the work be considered to be completed until the contractor shall have removed from the
premises (to the location(s) shown by the Junior Engineer to contractor, Jon which the work shall be
executed, all scaffolding, surplus materials and rubbish, and shall have cleaned off all dirt from all
wood work, doors, windows, walls, floors, or other parts of any structures in upon, or about which the
work has been executed or of which he may have had possession for the purpose of the execution
thereof. If the contractor shall fail to comply with the requirements of this clause as to removal of
scaffolding, surplus materials and rubbish, and cleaning off dirt on or before the date fixed for the
completion of the work, the Engineer-in -charge may at the expense of the contractor remove such
scaffolding, surplus materials and rubbish, and dispose of the same as he/she thinks fit and clean off
such dirt as aforesaid and the contractor shall forthwith, pay the amount of all expense so incurred
plus twenty four per cent supervision charges and shall have no claim in respect of any such
scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale thereof,

CLAUSE 7 : No payment shall be made for works estimated to cost less than rupees one thousand, till
after the whole of the works shall have been completed and certificate of completion given. But in the
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case-of works estimated to cost more than rupees one thousand, the contractor shall on submitting
the bill thereof be entitled to receive a monthly payment proportionate to the part thereof approved
and passed by the Engineer-in-charge, whose certificate of such approval and passing of the sum so
payable shall be final and conclusive against the contractor. But all such intermediate payments shall
be regarded as payments by way of advance against the final payment only and not as payment for
work actually done and completed, and shall not preclude the requiring of bad, unsound and
imperfect or unskillful work to be removed and taken away and reconstructed or rE(.:reated, or be
considered as an admission of the due performance of the contract or any part thereof in any respect
or the accruing of any claim nor shall it conclude, determine, or affect in any way the powers of the
Engineer-in-charge under these, conditions or any of them as to the final settlement and adjustment
of the accounts or otherwise, or in any other way vary or affect the contract. The final bill shall be
submitted by the contractor within one month of the date fixed for completion of the work; in default,
the Engineer-in-charge may himself prepare or depute a subordinate to prepare such bill; and in any
event, the Engineer-in-charge’s certificate of the measurement and of the total amount payable for the

work shall be final and conclusive.

CLAUSE 8: A bill shall be submitted by the contactor each month on or before the date fixed on work
executed in the previous month and the Engineer-in-charge shall take or cause to be taken the
requisite measurement for the purpose of having the same Bill to be submitted” monthly verified, and
the claim, as far as admissible adjusted, if possible, before the expiry of ten days from the
presentation of the bill. If the contractor does not submit the bill within the time fixed, as aforesaid
the Engineer-in-charge may depute a subordinate to measure up the said work in the presence of the
contractor or his/her duly accredited agent, whose countersignature to the measurement book will
be sufficient warrant, and the Engineer-in-charge may prepare or cause to be prepared a bill from
such book which shall be binding on the contractor in all respects. Should the contractor dispute the
accuracy of any measurement taken for the purpose of any intermediate or final bill or of the
completion certificate he/she must intimate the fact, in writing, to the Engineer-in-charge within forty
eight hours of the measurement being taken and must obtain a receipt for the safe delivery of the
letter either through the post office or direct from the office of the Engineer-in-charge. Should the
contractor fail to intimate his/her non -acceptance of the measurements, within forty eight hours of
the measurements having been taken, in the manner described, above, no claim will subsequently be
entertained in any matter connected with the measurement. If non-acceptance is intimated within the
period herein prescribed, the decision of the Engineer-in-charge on the dispute shall be final and

conclusive.

CLAUSE 9: The contractor shall submit all bills on the printed forms to be had on application at the
office of the Engineer-in-charge and the charges in the bills shall always be entered at the rates
specified in the tender/work order/ agreement or in the case of any extra work ordered in pursuance
of these conditions, and not mentioned or provided for in the tender at the rates hereinafter provided

for such work.

CLAUSE 10 : If the specification or estimate of the work provides for the use of any special
description of materials to be supplied from the Engineer-in-charge’s store, or if it is required that
the contractor shall use certain stores to be provided by the Engineer-in-charge (such material and
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stores and the prices to be charged thereof as hereinafter mentioned being so far as practic.ole for

the convenience of the contractor, but not so as in any way to the contractor the meaning of effect of
this contract, specified in the schedule or memorandum hereto annexed), the contactor shall be

supplied with such materials and stores as required from time to time to be used by him/her f(?r the
purposes of the contract only, and the value of the full quantity of materials and stores so supplied at
the rates specified in the said schedule or memorandum may be set off or deducted from any sum
then due, or thereafter to become due to the contractor under the contact, or otherwise, or against or
from the security deposit, or the proceeds of sale thereof if the same is held in Government securities,
the same or a sufficient portion thereof bring in this case sold for the purpose. All materials supplied
to the contractor shall remain the absolute property of the University and shall not on any account be
removed from the site of the work, and shall at all-time be open to inspection by the Engineer-in-
charge or his/her authorized representative (s), but all such materials shall be in the custody of the
contractor who shall be responsible for any loss, damage or deterioration due to theft, fire, storm,
flood, earthquake or any other cause of any nature whatsoever. Any such materials unused and in
perfectly good condition at the time of the completion or termination of the contract shall be returned
to the Engineer-in-charge’s store, if by a notice in writing under his/her hand he/she shall so require;
but the contractor shall not be entitled to return any such materials unless with such consent, and
shall have no claim for compensation of account of any such materials unless with such consent, and
shall have no claim for compensation on account of any such materials so supplied to him as aforesaid
being unused by him, or for any wastage in or damage to any such materials.

CLAUSE 11: The contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner and both as regards materials and otherwise in orders, etc.
every respect in strict accordance with the true intent and meaning of the drawings, designs and
specifications. The contractor shall also conform exactly, fully and faithfully to the true intent and
meaning of the designs, drawings and instructions in writing relating to the work signed by the
Engineer-in —charge and lodged in his/her file and to which the contractor shall be entitled to have
access at such office or on the site of the work for the purpose of inspection during office hours and
the contractor shall if he/she so require, be entitled at his/her own expense to make or cause to be
made copies of the specifications and of all such designs, drawings, specifications and instructions as

foresaid.

CLAUSE 12 : The Executive Engineer shall have power to make any alterations in, or additions to, the
original specifications, drawings, designs and instructions that may appear to be necessary or
advisable during the progress of the work and the contractor shall be bound to carry out the work, in
accordance with any instructions which may be given to him/her in writing and signed by the
Executive Engineer, and such alteration shall not invalidate the contract and any additional work
which the contractor may be directed to do in the manner above specified as part of the work shall be
carried out by the contractor on the same conditions in all respects on which he/she agreed to do the
main work and at the same rate as are specified in the tender for the main work. The time for the
completion of the work shall be extended in the proportion that the additional work bears to original
contract work, and the certificate of the Executive Engineer shall be final, binding and conclusive as to
such proportion. And, if the additional work include any class of work, for which no rate is provided
in this contract, then such class of work shall be carried out at the rate entered in the schedule of rates

10 \/\@@Aa; Dodrot



of tl._ Governments (either Tripura PWD or CPWD)plus or minus the percentage above or below the
schedule of rates as per list tender and if such last mentioned class of work is not entered in the
schedule of rates of the Governments (either Tripura PWD or CPWD), then the contractor shall witl_qin
seven days of the date of his/her receipts of the order to carry out the work, inform the Exec-utlve
Engineer about the rate which it is his/her intention to charge for such class of wprk, and if the
Executive Engineer does not agree to this rate he/she shall, by notice in writing, be at liberty to cancel
his/her order to carry out such class of work, and arrange to carry it out in such manner as he/she
may consider advisable; provided always that if the contractor shall commence work or incur any
expenditure ill regard there to before the rates shall have been determined as lastly herein before
mentioned, then and in such case he/she shall only be entitled to be paid in respect of the work
carried out or expenditure incurred by him/her prior to the date of the determination of the rate as
aforesaid according to such rate or rates as shall be fixed by the Executive Engineer. In the event of a
dispute, the decision of the Executive Engineer of the University will be final, binding and conclusive.

CLAUSE 13 : If the contractor considers any work demanded of him/her to be outside requirements
of the contract, or considers any records or ruling of the Executive Engineer to be unfair he/she shall
immediately upon such work being demanded of such record, or ruling being made, ask for written
instructions or decisions, and within ten (10) days after the date of receipt of the written instructions
or decisions, he/she shall file a written protest with the Executive Engineer, stating clearly and in
details the basis of his/her objections. Except for such protests or objections as are made in the
manner herein specified and within the time limit stated, the records, ruling instruction or decisions
of the Executive Engineer shall be final, binding on the contractor and hence conclusive.

CLAUSE 14: If at any time/stage after the commencement of the work, the University shall for any
reason whatsoever not require the whole work thereof as specified in the tender to be carried out, the
executive Engineer shall give notice in written of the fact to the contractor on restriction of work who
shall have no claim to any payment or compensation whatsoever to be carried out on account of any
profit or advantage which he/she might have the right from the execution of the work in full, but
which he/she did not derive in consequence of the full amount of the work not having been carried
out; neither shall he/she have any claim for compensation by reason of any alterations having been
made in the original specifications, drawings, designs and instructions which shall involve any
curtailment of the work(s) as originally contemplated.

CLAUSE 15: If it shall appear to the Executive Engineer or his subordinate-in-charge of the work, that
any work has been executed with unsound, imperfect, or unskillful workmanship, or with materials of
any inferior description, or that any materials or articles provided case of bad work by him/her for
the execution of the work are unsound or of a quality inferior to that contracted for or otherwise not
in accordance with the contract, the contractor shall on demand in writing from the Executive
Engineer specifying the work materials or articles complained of notwithstanding that the same may
have been inadvertently passed: certified and paid for, forthwith rectify or remove and reconstruct
the work so specified in whole or in part, as the case may require, or as the case may be removed the
materials or articles specified and provide other proper and suitable materials or articles at his/her
own proper charge and cost; and in the event of his/her failing to do so within a period to be specified
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by the Executive Engineer in his demand aforesaid, then the contractor shall be liable .o pay
compensation at the rate of one percent on the amount of the contract for every week not exceeding
ten days, while his/her failure to do so shall continue and in the case of the contractf)r’s continued
failure over and above the ten days specified above the Executive Engineer may rectify or remove,
and re-execute the work or remove and replace with others, the materials or articles complained or,
as the case may be at the risk and expense in all respects of the contractor and charge the contractor

for the work in sub-clause (b) of clause 3 above.

CLAUSE 16: All Work under or in course of execution or executed of the contract shall at all times be
opened to the inspection and supervision of the Executive Engineer or his/her authorized
representative(s) and the contractor shall at all times during the usual working hours, and at all other
time at which reasonable notice of the intention of the Executive Engineer or his/her subordinate to
visit the work shall have been given to the contractor, either himself/herself be present to receive
orders and instructions, or have a responsible agent duly accredited in writing present for that
purpose. Orders given to the contractor’s agent shall be considered to have the same force as if they

had been given to the contractor himself/herself.

CLAUSE 17: The contractor shall give not less than five days’ notice in writing to the Engineer-in-
charge or his subordinate before covering up or otherwise placing beyond the reach of measurement
or inspection any work in order that the same may be inspected or measured and correct dimensions
thereof be taken before the same is so covered up or placed beyond the reach of measurement or
inspection and shall not cover or place beyond the reach of measurement or inspection, any work
without the consent in writing of the Engineer-in-charge or his subordinate-in-charge of the work;
and if any work shall be covered up or placed beyond the reach of measurement or inspection
without such notice having been given or consent obtained in writing the same shall be uncovered at
the contractor’s expense, or in default thereof no payment or allowance shall be made for such work
or the materials with which, the same executed.

CLAUSE 18: If the contractor or his/her work people or servants shall break, deface, injure or
destroy any part of a structure, in which they may be working, or any building road, fence, enclosure
or grass land, or cultivated ground contiguous to the premises on which the work or any part of it is
being executed, or if any damage shall happen to the work, while in progress, from any cause
whatever on any imperfections become apparent in it within three months after a certificate, final or
other, of its completion shall have been given by the Engineer-in-charge as aforesaid, the contractor
shall make good the same at his/her own expense, or in default, the Engineer-in-charge may cause the
same to be made good by other workmen, and deduct the cost(of which the certificate of the
Engineer-in-charge shall be final and conclusive) plus twenty four percent supervision charges from
any sums that may be then, or any time thereafter may become, due to the contractor or from his
security deposit, or the proceeds of sale thereof, or of a sufficient portion thereof.

CLAUSE 19: The contractor shall supply at his/her own risk and cost all materials (except such
special materials, if any, as may in accordance with the contract be supplied from the Engineer-in-
charge’s stores), plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and
temporary works requisite or proper for the proper execution of the work, whether original, altered
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" or supstituted, and whether included in the specification or other documents forming part of the
contract or referred to in these conditions or not, or which may be necessary for the purpose of

plying with the requirements of the Engineer-in-charge as to any matter as to which

satisfying or com
fying r with

under these condition he is entitled to be satisfied, or which he is entitled to require togethe %
carriage thereof to and from the work. The contractor shall also supply without charge the requisite
number of persons with the means and materials necessity for the purpose of setting out work f-or the
accuracy of which he is entirely responsible, and for the counting weighing and assis_ting in Fhe
measurement or examination at any time and from time to time of the work or materials. Failing
his/her so doing the same may be provided by the Engineer-in-charge at the expense of the
contractor and the expenses may be deducted from any money due to the contractor under the
contract, or from his security deposit or the proceeds of sale thereof, or of a sufficient portion thereof.
The contractor shall also provide all necessary fencing, lights and notice required to protect the public
accident, and shall be bound to bear the expenses of defense of every Suit action or other proceedings
a law that may be brought by any person for injury sustained owing to neglect of the above
precautions, and to pay any damages and costs which may be awarded in any such suit action, or
proceedings to, any such person or which may with the consent of the contractor be paid to

compromise any claim by any such persons.

CLAUSE 20: No female labour shall be employed within the limits of a cantonment and labourer
below the age of fourteen years shall not be employed on the work.

Works on Sundays.

CLAUSE 21: No work shall be stopped on Sundays without the sanction in writing of the Engineer-in-
charge.

CLAUSE 22: The contract shall not be assigned or sub-let without the written approval of the
Executive Engineer. And if the contractor shall assign or sub-let his/her contract; or attempt to do so,
or become insolvent or commence and insolvency proceedings or make any composition with his/her
creditors, or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or pecuniary or
otherwise, shall either directly or indirectly be given, promised, or offered by the contractor, or any of
his/her servants or Work not to be sub-let agents to any public officer or person of the University
may be in any way relating to his/her office or employment, or if any such officer rescinded and
security or person shall become in any way directly or indirectly in the deposit for failed for sub-
letting’, bribing, or if contract, the Executive Engineer may there upon by notice in writing contractor
becomes rescind the contract, and the security deposit of the contractor insolvent shall thereupon
stand forfeited and by absolutely at the disposal of the University and the same consequences shall
ensure as if the contract has been rescinded under clause 3 therefore, and in addition the contractor
shall not be entitled to recover or be paid for any work actually performed under the contract.

CLAUSE 23: All sums payable by way of compensation under any of these conditions shall be

considered as reasonable compensation to be applied to the use of the University without reference
to the actual loss or damage sustained, and whether or not any damage shall have been sustained.
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CLAUSE 24: In the case of a tender by partners any change in the constitution of the firm snall be

forthwith notified by the contractor to the Engineer-in-charge for his/her information.

CLAUSE 25: All works to be executed under the contract shall be executed under the direction and

ect to the approval in all respects of the Engineer-in-charge/ Executive Engineer of the University

subj
J hey are to be commenced/

who shall be entitled to direct at what point or points and in what manner t

carried on.

CLAUSE 26: Except where otherwise specified in the contract the decision of the Executive Engineer,
Tripura University shall be final, conclusive, and binding on all parties to the contract upon all
questions relating to the meaning of the specifications, designs, drawings and instructions etc. herein
before mentioned and as to the quality of workmanship, or materials used on the work or as to and
other question, claim, right, matter or thing whatsoever, in any was arising out of, or relating to the
contract, designs, drawings, specifications, estimates, instructions, orders or these conditions or
otherwise concerning the works or the execution or failure to execute the same whether arising
during the progress of the work, or after the completion or abandonment thereof.

CLAUSE 27: The contractor shall pay his/her labours not less than the wages paid for similar work in the
neighborhood which should not be less than the minimum wages fixed by the Government.

CLAUSE 28: The expression “Works” or ‘Work’ where used in these conditions shall unless there be
something either in the subject or context repugnant to such construction, be construed and taken to
mean the works by or by virtue of the contract contracted to be executed whether temporary or
permanent and whether original, altered, substituted or additional.

CLAUSE 29: The Defect liability Period (DLP) for work(s) with agreement/work order value upto Rupees
10 (Ten) Lakh only is six (6) months and twelve (12) months for work(s) with agreement/work order
value above Rupees 10 (Ten) Lakh only.

CLAUSE 30: In the case of any class of work for which there is no such specifications as is mentioned in
above or in the schedules of items then such work shall be carried out in accordance with the Tripura
PWD/ CPWD specifications, and in the event of there being no Tripura PWD/ CPWD specifications, then in
such case the work shall be carried out in all respects in accordance with the instructions and

requirements of the Engineer-in-charger.

SPECIAL CONDITIONS OF CONTRACT (SCC

Clause No- 1: The tenderers shall submit the enlistment from State PWD /Central PWD for AC
machine/Electrical works or any other MSME license/enlistment of AC machine/Electrical works in
his/her own name issued by the competent authority of state PWD /Central PWD.
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Clau.e No- 2: The tenderers shall submit at least 1(One) no. experience certificate/ work orders
supporting execution of similar works put to tender in his/her own name issued by the Government

department of State/Central.

Clause No- 3: Rate quoted by the tenderers shall be inclusive of G.S.T. and other taxes if any.

Clause No-4: PAN and GST registration along with up to date GST clearance certificate in his/her own
name issued by the competent authority of the State/ Central Government(s).

Clause No-5: All conditions as mentioned under GCC, SCC, Technical Bid, Price/Financial Bid etc. shall be
essential and be the part and parcel of this contract/agreement.

BOQ
Name of Work: Providing repair and maintenence of 3(Three) units pakage type 17.5 TR capacity AC machine installed at
the northern side MBE Auditorium, Tripura University, Suryamaninagar, West Tripura. )

Rate Amount

LY P ; i
= Description of items Quty | Unit (in Rs.) - (In Rs.)

1 | Charging fresh refrigerant gas (R-22) for pakage type 17.5 TR capacity AC machine as per
direction of the Engineer-in-charge.

6 Kg/5.85 TR i.e. for 17.5 TR = 6x3 Kg = 18 Kg

For 3 units of 17.5 TR = 18 x 3 = 54 Kg

2 | Supply and installation of additional length of copper pipe of 1/2" diameter for suction amd
liquid line with insulation and necessary wiring to connect the indoor and outdoor unit
including necessary accessories viz. elbow, straight connector and SB stick, LPG Gas etc. as
per direction of the Engineer-in-charge.

54 Kg Rs. 1,593.00 /Kg Rs. 86,022.00

| 00| mr | Rs 141600 /mer Rs. 1,41,600.00

3 | Supply and installation of additional length of copper pipe of 3/4" diameter for suction amd
liquid line with insulation and necessary wiring to connect the indoor and outdoor unit
including necessary accessories viz. elbow, straight connector and SB stick, LPG Gas etc. as
per direction of the Engineer-in-charge.

| 100 mtr | Rs. 1,062.00 | /mtr Rs. 1,06,200.00

4 | Supply and installation of additional length of electrical wire 3-Core 1.5 Sq mm for necessary
wiring to connect the indoor and outdoor fan unit including necessary accessories as per
direction of the Engineer-in-charge.

| 150 [ mtr | Rs. 101.48 | /mtr Rs. 15,222.00
Total = Rs.3,49,044.00

(Rupees Three Lakh Forty Nine Thousand and Forty Four) only

ﬂﬂéﬁ‘ Lot
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Technical Bid

| S, Particulars
No.

1| Name of the Bidder/Firm/Agency/Contractor/Vendor

2| Address of the Bidder/Firm/Agency/Contractor/Vendor

3| Enlistment/Contractor’s license for AC machine/Electrical
works or any other MSME license/enlistment of AC
machine/Electrical works Enlistment/contractor’s license
jssued by State/Central Govt. Department (Copies to be
submitted)

4| PAN and GST Registration along with upto date GST
clearance certificate in his/her own name issued by the
competent authority of Govt. of Tripura/Govt. of Inda
(Copies to be submitted)

5 | EMD (Refundable):

Transaction NO................ 5 |
Name of the drawing Bank ..........cc.cccccccoceciu

6 | Cost of Tender document (Non-Refundable):

V71 1 |
Transaction No................ 5 2
Name of the drawing Bank ..............ccccccceccens

Experience certificate/Work order supporting execution of
7 | similar works put to tender at least 1(One)no. works
(Copies to be submitted)

8 | Bank details of the Firm/Agency/Contractor/Venaor for
receiving payment

Declaration by the Bidder/ Firm/Agency/Contractor/Vendor

I/we amyare submitting my/our best our in response to your NIT vide No
..................................................................... Dated..........cccoeeuue........ For further course of

evaluation. I/We have gone through the terms and conditions as mentioned and understood
properly without any short of ambiguity. Therefore, all the informations given by me/us are true
to the best of my/our knowledge and belief, I/We bind myself/ourselves for compliance of all the
terms and conditions as mentioned if the work is offered.

Signature of the Bidder/
Firm/Agency/Contractor/Vendor
with seal
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PRICE BID

Name of Work: Providing repair and maintenance of 3(Three) units package type 17.5 TR capacity AC
machine installed at the northern side MBB Auditorium, Tripura University, Suryamaninagar, West

Tripura.

S/, P . - Rate Amount

No. Description of items Quty | Unit (in Rs.) _ (In Rs.)
1| Charging fresh refrigerant gas (R-22) for pakage type 17.5 TR capacity AC

machine as per direction of the Engineer-in-charge.

6 Kg/5.85 TR i.e. for 17.5 TR = 6x3 Kg
=18kg 54 | Kg | Rs. 1,593.00 | /Kg

For 3 units of 17.5 TR = 18 x 3 = 54 Kg

Rs. 86,022.00

Supply and installation of additional length of copper pipe of 1/2" diameter for
suction amd liquid line with insulation and necessary wiring to connect the
indoor and outdoor unit including necessary accessories viz. elbow, straight
connector and SB stick, LPG Gas etc. as per direction of the Engineer-in-

charge.

100 | mtr Rs. 1,416.00 | /mtr

Rs. 1,41,600.00

Supply and installation of additional length of copper pipe of 3/4" diameter for
suction amd liquid line with insulation and necessary wiring to connect the
indoor and outdoor unit including necessary accessories viz. elbow, straight
connector and SB stick, LPG Gas etc. as per direction of the Engineer-in-
charge.

100 | mtr Rs. 1,062.00 | /mtr

Rs. 1,06,200.00

Supply and installation of additional length of electrical wire 3-Core 1.5 Sqg mm
for necessary wiring to connect the indoor and outdoor fan unit including
necessary accessories as per direction of the Engineer-in-charge.
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150 | mtr Rs. 101.48 | /mtr Rs. 15222.00
Sub-Total (A) =| Rs.3,49,044.00
ADD / Deduct % Above / Belowon "A"
Total =
(Rupees ) only.



