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Switches and fusing systems of Distribution Transformers in order to maintain smooth power supply 
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Name of Work: Procurement of consumable/connecting parts of 11 KV G.O.  Switches, 33 KV G.O. 

Switches and fusing systems of Distribution Transformers in order to maintain smooth power supply 

within Tripura University Campus, Suryamaninagar 
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TRIPURA UNIVERSITY  
(A Central University) 

ENGINEERING CELL 

Suryamaninagar – 799022 
 

NOTICE INVITING E-TENDER (NIE-T) FOR THE WORK CONTRACT 
  

1. The Executive Engineer, Tripura University (A Central University) on behalf of the Hon’ble Vice-

Chancellor, Tripura University (A Central University) invites-tenders from the eligible 

Central/State Public Sector Undertakings/Enterprises and also from the approved, eligible and 

Registered Contractors/Agencies/Firms of appropriate Class, registered with the Central Public 

Works Department/ the Tripura State PWD/ M.E.S./ B.R.O./ T.T.A.A.D.C./ TSECL/Railway/ 

other states PWD of appropriate class  with cost of tender documents as applicable and stated 

below (Non-refundable) for the following work. The tenders will be submitted online having this 

website https://eprocure.gov.in/eprocure/appand will be opened in the presence of the bidders 

or their authorized representative if any as per schedule given below. 

Sl. 
No. 

Particulars of work 
Estimated 

Amount 
Earnest  
Money 

Time of 
Completion 

Cost of tender 
documents 
(Non -
Refundable). 

1 

Subject: Procurement of consumable/ 
connecting parts of 11 KV G.O. Switches, 
33 KV G.O. Switches and fusing systems 
of Distribution Transformers in order to 
maintain smooth power supply within 
Tripura University Campus, Tripura 
University, Suryamaninagar, West 
Tripura 
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2. The tenderers fulfilling the required criteria as mentioned may download the tender document 
from the website https://eprocure.gov.in/eprocure/app and submit online as per the schedule 
given below. However, the tender documents can also be viewed in the website of the University 
www.tripurauniv.ac.in 
 

Date and time of tender publication in the websites 11-08-2025 at 4.30 PM 

Date and time for closing of submission. 30-08-2025 at 5.30 PM 

Date and time for opening of technical bid document. 01-09-2025 at 10.30 AM 

Date and time for opening of financial bid. 02-09-2025 at 10.00 AM 

 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
http://www.tripurauniv.ac.in/
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General Terms & Condition 
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General Terms & Condition 

 

1. Earnest Money Deposit (EMD) and Tender Fee is to be drawn separately, on any scheduled 
Bank guaranteed by the RBI, in the shape of “Demand Draft/Banker Cheque” in favour of 
the “Finance Officer, Tripura University”. Tender Fee (Non-refundable) & EMD (Refundable) 
shall be accepted only as” Demand Draft”. Bidder will have to upload the scan copies of the 
drawn” Demand Drafts” for both Earnest Money & Tender Fee (as a single PDF file of 100 dpi 
resolution), as a part of the submitted online bid. 

2. The Bidders will also have to deposit both the original instruments (Demand Drafts/Banker 
Cheque), related to the Earnest Money and Tender Fee and as stated above, in a sealed 
envelope depicting DNIT No, “Bidder’s Name, Address & Phone number”, at the office of the 
Finance Officer, Tripura University, Suryamaninagar, Tripura (West) PIN-799022 
positively before the scheduled Bid Opening Date and Time. 

3. Joint ventures are not accepted.  
4. Prospective tenderers should not have abandoned any work nor any of the Contracts should 

have been rescinded during the last seven years ending last day of the month of March’ 2026. 
5. The date and time of receipt of tenders shall remain unchanged despite the day being declared 

as holiday; however, the date and time of opening will be next working day and same time as 
stipulated earlier. 

6. The contractor should arrange all the machineries & materials of specified quality by 
himself/herself from the open markets. The list of machineries possessed by the tenderer 
should be enclosed. 

7. The rates should be quoted on percentage rate basis in the given financial bid as applicable. 
8. The Executive Engineer, Tripura University (A central University) reserves the right not 

necessarily to accept the rate of the lowest tenderer and may reject any or all the tenders 
without assigning any reason thereof. 

9. Contractors may inspect the site & source of Construction materials, if required, before casting 
tender.  

10. Payment Terms: 5 % of invoice value will be retained as performance guarantee, and the 
same will be released after 01 (One) year from the date of handover/completion of the 
works.  

11. Contractor should put his/her full mane and address in the specified column in the tender 
document.  

12. In case the contractor fails to complete the work within the stipulated time mentioned in the 
work order, then action shall be taken against such contractor at the discretion of the 
Executive Engineer’s authority which may lead to debar him/her from further tendering in the 
Tripura University. 

13. Registration certificate for Goods and Services Tax should be submitted with the tender. 
14. All taxes shall be payable by the contractor as per the prevailing rates at the time of making 

payment. 
15. Income tax and cess shall be leviable at the rate in force at the time of making payments, as 

amended by the Government of India/ Government of Tripura as the case may be, from time 
to time. 

16. The schedule of works as per SOR-2020/2021 of TSECL( A Govt. of Tripura Enterprise) is for 
reference & to be followed strictly. 

17. Notwithstanding the various conditions prescribed in the Tender document, the University 
may relax one or more such conditions, if required, in favour of deserving Tenderer, in the 
interest of the University, without compromising with the quality and standard so required for 
implementation of the work. 

18. The tenderers are advised to see https://eprocure.gov.in/eprocure/app and 
www.tripurauniv.ac.in regularly, as any corrigendum or addendum shall be put on these 
websites only. 

https://eprocure.gov.in/eprocure/app
http://www.tripurauniv.ac.in/
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19. Please note that near relatives of the officers and staff of Tripura University are not allowed to 
participate in the tender. In case, it found so, the tender of such tenderer(s) will be disqualified 
and rejected out rightly. The term ‘relative’ for this purpose would be as who are not “near 
relatives” of the officers and staff of Tripura University. 
a. Note: A near relative means wife, husband, parents, in-laws, children, brothers, sisters, 

uncles, aunts and cousins. 
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Tripura University (A Central University), Suryamaninagar, Agartala, Tripura invites E-tenders 

for: Subject: - “Procurement of consumable/connecting parts of 11 KV G.O.  Switches, 33 KV G.O. 

Switches and fusing systems of Distribution Transformers in order to maintain smooth power supply 

within Tripura University Campus, Suryamaninagar.” as per details given in the tender document 

uploaded onhttps://eprocure.gov.in/eprocure/app. 

The offers, in the prescribed format, shall be submitted online at 

https://eprocure.gov.in/eprocure/appas per the tender document. No tender will be accepted in 

hard copy, fax, e-mail or any other such means. The intending bidders must be registered with e-

tender website https://eprocure.gov.in/eprocure/app. 

The tender document is also available on Tripura University (A Central University) website: 

https://www.tripurauniv.ac.in/ for reference and viewing only but not for submission. However, 

for the purpose of submission, the websitehttps://eprocure.gov.in/eprocure/appshould be 

referred to NIT (notice inviting tender). 

Instructions for Online Bid Submission: 

The bidders are required to submit soft copies of their bids electronically on the e-tender Portal, using 

valid Digital Signature Certificates. The instructions given below are meant to assist the bidders in 

registering on the e-tender Portal, prepare their bids in accordance with the requirements and 

submitting their bids online on the e-tender Portal. 

More information useful for submitting online bids on the e-tender Portal may be obtained at: 

https://eprocure.gov.in/eprocure/app. 

REGISTRATION 

Bidders are required to enroll on the e-Procurement Portal (https://eprocure.gov.in/eprocure/app. 

1. with clicking on the link “Online bidder Registration” on the e-tender Portal by paying the 

requisite Registration fee through online banking. 

2. As part of the enrolment process, the bidders will be required to choose a unique user name and 

assign a password for their accounts. 

3. Bidders are advised to register their valid email address and mobile numbers as part of the 

registration process. These would be used for any communication with the bidder. 

4. Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate 

(Only Class III Certificates with signing + encryption key usage) issued by any Certifying 

Authority recognized by CCA India (e.g.Sify/ TCS/ nCode/ eMudhra etc.), with their profile. 

5. Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible 

to ensure that they do not lend their DSC’s to others which may lead to misuse. 

6. Bidder then logs in to the site through the secured log-in by entering their user ID/password and 

the password of the DSC/ e-token. 

7. The scanned copies of all original documents should be uploaded on portal.  

           Sd/ 

EXECUTIVE ENGNEER 
 

 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://www.tripurauniv.ac.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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CONDITIONS OF CONTRACT 

Clause 1: The person/persons whose tender may be accepted (hereinafter called the contractor) 
shall permit the University at the time of making any payment for work done under the contract 
to deduct such sum as will (with the earnest money already deposited) amount to 10 (ten) percent 
of all moneys so payable, such deductions to be held by the University free of interest, by way of 
security deposit. 
All compensation or any other sum of money payable by the contractor to the University under the 
terms of his contract may be deducted from, or paid by the sale of a sufficient part of his security 
deposit or from any sums which may be due or may become due to contractor by the University 
on any account whatsoever and in the event of his security deposit being reduced by reason of any 
such deduction or sale aforesaid, the contractor shall within ten days thereafter make good in 
Cash or Government securities endorsed as should be raised by sale of his security deposit or any 
part thereof. 
Clause 2 : The time allowed for carrying out the work as entered in the tender shall be strictly 
observed by the contractor and shall be reckoned from the date on which the order to commence 
work is given to the contractor excluding the period needed for preparation to commence the work 
as would be mentioned in the concerned work order. The work shall throughout the stipulated 
period of the contract be proceeded with, all due diligence (time being deemed to be the essence of 
the contract on the part of the contractor) and the contractor shall pay as compensation an amount 
equal to one per cent(1%) as the Executive Engineer (whose decision in writing shall be final and 
conclusive) may decide on the amount of the work  order value/agreement value of the work for 
delay of every week or that the work remains un-commenced or unfinished, after the stipulated 
dates mentioned in the work order/agreement/site order by the Executive Engineer of the 
University. 
And further, to ensure good progress during the execution of the work, the contractor shall be 
bound, in all cases in which the time allowed for any work exceeds one month, to complete one 
fourth of the whole of the work before one-fourth of the whole time allowed under the contract has 
elapsed; one Half of the work before one half of such time has elapsed, and the three-fourth of the 
work, before three fourth of such time has elapsed, such estimation of the amount of work done 
at any period being made by the Executive Engineer/Assistant Engineer/ Junior Engineer and 
decision of the Executive Engineer in this respect shall be final and binding on the contractor. In 
the event of the contractor failing to comply with this condition he/she shall be liable to pay as 
compensation an amount equal to one percent (1%) as the Executive Engineer (whose decision in 
writing shall be final and conclusive) may decide based on the value of the work order/ agreement 
for delay of every week that the due quantity of work remain incomplete. Provided always that the 
entire amount of compensation to be paid under the provisions of this clause shall not exceed 10 
per cent of the work order value/ agreement value. 
Clause 3: In any case in which under any clause or clauses of this contract, the contractor shall 
have rendered himself/herself liable to pay compensation amounting to fifty percent or more of 
his/her security deposit (whether paid in one sum or deducted by installments) the Executive 
Engineer on behalf of the University shall have the power to adopt any of the following courses, as 
he may deem best/suited to the interest of the University, 

(a) To rescind the contract, as to which rescission-notice in writing to the contractor under the 
hand of the Executive Engineer shall be final and conclusive and in which case the security 
deposit of the contractor shall stand forfeited and be absolutely at the disposal of the 
University. 

(b) To employ labour paid by the University (Engineering Cell) and to supply materials to carry 
out the work, or any part of the work debiting the contractor with the cost of the labour and 
the price of the materials plus twenty-four per cent on the total of the aforesaid cost and 
price, to cover the cost of supervision (as to the amount of which cost and price a certificate 
of the Executive Engineer shall be final and conclusive) and crediting him/her with the 
value of the work done, in all respects in the same manner and at the same rates as if it 
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had been carried out by the contractor under the terms of his contract and the certificate 
of the Executive Engineer as to the value of the work done shall be final and conclusive. 

(c) To measure up the work, of the contractor and to take such a part thereof as shall be 
unexecuted out of his hands and to give it to another contractor to complete, in which may 
be incurred in excess of the sums which would have been paid to the-original contractor if 
the whole work had been executed by him/her (as to the amount of which excess the 
certificate in writing of the Executive Engineer shall be final and conclusive) shall be borne 
and paid by the original contactor and may be deducted from any money due to him/her 
by the University under the contract otherwise, or from his security deposit or the proceeds 
of sale thereof, or a sufficient part thereof. 
In the event of any of the above courses being adopted by the Executive Engineer, the 
contractor shall have no claim to compensation for any loss sustained by him/her by reason 
of his/her having purchased or produced any materials or entered into any engagements, 
or made advances on account of, or with a view to the execution of the work or the 
performance of the contact. And in case the contractor shall be rescinded under the 
provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for 
any work thereto for actually performed under this contract, unless and until the Junior 
Engineer/Assistant Engineer/Executive Engineer shall have certified in writing the 
performance of such work and the value payable in respect thereof, and he/she shall only 
be entitled to be paid the value so certified. 

CLAUSE 4 : In the case in which any of the powers as conferred upon the Executive Engineer  by 
clause 3 thereof shall have become exercisable and the same shall not be exercised, the non-
exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
not withstanding be exercisable in the event of any future case of default by the contractor for 
which under any clause or clauses hereof he/she is liable to pay compensation which with any 
compensation remaining unrealized amounts to fifty per cent or more of his security deposit. In 
the event of the Executive Engineer putting in force either of the powers (a) or (b) or  (c) vested in 
him/her under the preceding clause he/she may, be so desired, take possession of all or any tools, 
plant, machineries, materials and store in or upon the works or the site there or belonging to the 
contractor, or procured by him and intended to be used for the execution of the work or any part 
thereof paying or allowing for the same in account at the contractor rates or in case of these not 
being applicable, at current market rates to be certified by the Executive Engineer whose certificate 
thereof shall be final and conclusive, otherwise the Executive Engineer may notice in writing to the 
contractor or his Clerk or Works, Foreman or other authorized agent require him/her  to remove 
such tools, plants, machineries, materials or stores from the premises within a time to be specified 
in such notice and up event of the contractor failing to comply with any such requisition, the 
Executive Engineer may remove them at the contractor’s expense or sell them by auction or erivate’ 
sale on account of the contractor and at his/her risk in all respects, and the certificate of the 
Executive Engineer as to the expense of any such removal, and the amount of the proceeds and 
expense of  any such sale shall be final and conclusive. 
CLAUSE 5 : If the contractor shall desire an extension of time for completion of the work on the 
ground of his/her having been unavoidably hindered in its execution or on any other grounds 
he/she shall apply in writing to the Executive Engineer within 30 days of the date of the hindrance 
or date of the occurrence or commencement of the aforesaid other grounds on account of which 
he/she desires such extension as aforesaid and the Executive Engineer shall if in his opinion 
(Which shall be final and conclusive) reasonable grounds be shown therefore authorize such 
extension of time, any, as may in his opinion, be necessary or proper. 
CLAUSE 6 : The contractor shall give the Assistant Engineer/Executive Engineer notice in writing 
when the work is completed and on receipt of such notice, the Assistant Engineer or his 
subordinate shall inspect the work and if completed make an entry in the measurement book to 
this effect. The contractor shall then be furnished with an certificate by the Assistant 
Engineer/Executive Engineer (hereinafter called the Engineer-in-charge) of such completion but 
no such certificate shall be given nor shall the work be considered to be completed until the 
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contractor shall have removed from the premises (to the location(s) shown by the Junior Engineer 
to contractor, )on which the work shall be executed, all scaffolding, surplus materials and rubbish, 
and shall have cleaned off all dirt from all wood work, doors, windows, walls, floors, or other parts 
of any structures in upon, or about which the work has been executed or of which he may have 
had possession for the purpose of the execution thereof. If the contractor shall fail to comply with 
the requirements of this clause as to removal of scaffolding, surplus materials and rubbish, and 
cleaning off dirt on or before the date fixed for the completion of the work, the Engineer-in –charge 
may at the expense of the contractor remove such scaffolding, surplus materials and rubbish, and 
dispose of the same as he/she thinks fit and clean off such dirt as aforesaid and the contractor 
shall forthwith, pay the amount of all expense so incurred plus twenty four per cent supervision 
charges and shall have no claim in respect of any such scaffolding or surplus materials as aforesaid 
except for any sum actually realized by the sale thereof. 
CLAUSE 7 : No payment shall be made for works estimated to cost less than rupees one thousand, 
till after the whole of the works shall have been completed and certificate of completion given. But 
in the case of works estimated to cost more than rupees one thousand, the contractor shall on 
submitting the bill thereof be entitled to receive a monthly payment proportionate to the part 
thereof approved and passed by the Engineer-in-charge, whose certificate of such approval and 
passing of the sum so payable shall be final and conclusive against the contractor. But all such 
intermediate payments shall be regarded as payments by way of advance against the final payment 
only and not as payment for work actually done and completed, and shall not preclude the 
requiring of bad, unsound and imperfect or unskillful work to be removed and taken away and 
reconstructed or recreated, or be considered as an admission of the due performance of the 
contract or any part thereof in any respect or the accruing of any claim nor shall it conclude, 
determine, or affect in any way the powers of the Engineer-in-charge under these, conditions or 
any of them as to the final settlement and adjustment of the accounts or otherwise, or in any other 
way vary or affect the contract. The final bill shall be submitted by the contractor within one month 
of the date fixed for completion of the work; in default, the Engineer-in-charge may himself prepare 
or depute a subordinate to prepare such bill; and in any event, the Engineer-in-charge’s certificate 
of the measurement and of the total amount payable for the work shall be final and conclusive. 
CLAUSE 8: A bill shall be submitted by the contactor each month on or before the date fixed on 
work executed in the previous month and the Engineer-in-charge shall take or cause to be taken 
the requisite measurement for the purpose of having the same Bill to be submitted’ monthly 
verified, and the claim, as far as admissible adjusted, if possible, before the expiry of ten days from 
the presentation of the bill. If the contractor does not submit the bill within the time fixed, as 
aforesaid the Engineer-in-charge may depute a subordinate to measure up the said work in the 
presence of the contractor or his/her duly accredited agent, whose countersignature to the 
measurement book will be sufficient warrant, and the Engineer-in-charge may prepare or cause to 
be prepared a bill from such book which shall be binding on the contractor in all respects. Should 
the contractor dispute the accuracy of any measurement taken for the purpose of any intermediate 
or final bill or of the completion certificate he/she must intimate the fact, in writing, to the 
Engineer-in-charge within forty eight hours of the measurement being taken and must obtain a 
receipt for the safe delivery of the letter either through the post office or direct from the office of 
the Engineer-in-charge. Should the contractor fail to intimate his/her non -acceptance of the 
measurements, within forty eight hours of the measurements having been taken, in the manner 
described, above, no claim will subsequently be entertained in any matter connected with the 
measurement. If non-acceptance is intimated within the period herein prescribed, the decision of 
the Engineer-in-charge on the dispute shall be final and conclusive. 
CLAUSE 9: The contractor shall submit all bills on the printed forms to be had on application at 
the office of the Engineer-in-charge and the charges in the bills shall always be entered at the rates 
specified in the tender/work order/ agreement or in the case of any extra work ordered in 
pursuance of these conditions, and not mentioned or provided for in the tender at the rates 
hereinafter provided for such work. 
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CLAUSE 10 : If the specification or estimate of the work provides for the use of any special 
description of materials to be supplied from the  Engineer-in-charge’s store, or if it is required that 
the contractor shall use certain stores to be provided by the Engineer-in-charge (such material and 
stores and the prices to be charged thereof as hereinafter mentioned being so far as practicable for 
the convenience of the contractor, but not so as in any way to the contractor the meaning of effect 
of this contract, specified in the schedule or memorandum hereto annexed), the contactor shall be 
supplied with such materials and stores as required from time to time to be used by him/her for 
the purposes of the contract only, and the value of the full quantity of materials and stores so 
supplied at the rates specified in the said schedule or memorandum may be set off or deducted 
from any sum then due, or thereafter to become due to the contractor under the contact, or 
otherwise, or against or from the security deposit, or the proceeds of sale thereof if the same is 
held in Government securities, the same or a sufficient portion thereof bring in this case sold for 
the purpose. All materials supplied to the contractor shall remain the absolute property of the 
University and shall not on any account be removed from the site of the work, and shall at all-time 
be open to inspection by the Engineer-in-charge or his/her authorized representative (s), but all 
such materials shall be in the custody of the contractor who shall be responsible for any loss, 
damage or deterioration due to theft, fire, storm, flood, earthquake or any other cause of any nature 
whatsoever. Any such materials unused and in perfectly good condition at the time of the 
completion or termination of the contract shall be returned to the Engineer-in-charge’s store, if by 
a notice in writing under his/her hand he/she shall so require; but the contractor shall not be 
entitled to return any such materials unless with such consent, and shall have no claim for 
compensation of account of any such materials unless with such consent, and shall have no claim 
for compensation on account of any such materials so supplied to him as aforesaid being unused 
by him, or for any wastage in or damage to any such materials. 
CLAUSE 11: The contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner and both as regards materials and otherwise in orders, etc. 
every respect in strict accordance with the true intent and meaning of the drawings, designs and 
specifications. The contractor shall also conform exactly, fully and faithfully to the true intent and 
meaning of the designs, drawings and instructions in writing relating to the work signed by the 
Engineer-in –charge and lodged in his/her file and to which the contractor shall be entitled to have 
access at such office or on the site of the work for the purpose of inspection during office hours 
and the contractor shall if he/she so require, be entitled at his/her own expense to make or cause 
to be made copies of the specifications and of all such designs, drawings, specifications and 
instructions as foresaid. 
CLAUSE  12 : The Executive Engineer shall have power to make any alterations in, or additions 
to, the original specifications, drawings, designs and instructions that may appear to be necessary 
or advisable during the progress of the work and the contractor shall be bound to carry out the 
work, in accordance with any instructions which may be given to him/her in writing and signed 
by the Executive Engineer, and such alteration shall not invalidate the contract and any additional 
work which the contractor may be directed to do in the manner above specified as part of the work 
shall be carried out by the contractor on the same conditions in all respects on which he/she 
agreed to do the main work and at the same rate as are specified in the tender for the main work. 
The time for the completion of the work shall be extended in the proportion that the additional 
work bears to original contract work, and the certificate of the Executive Engineer shall be final, 
binding and conclusive as to such proportion. And, if the additional work include any class of 
work, for which no rate is provided in this contract, then such class of work shall be carried out 
at the rate entered in the schedule of rates of the Governments (either Tripura PWD or CPWD)plus 
or minus the percentage above or below the schedule of rates as per list tender and if such last 
mentioned class of work is not entered in the schedule of rates of the Governments (either Tripura 
PWD or CPWD), then the contractor shall within seven days of the date of his/her receipts of the 
order to carry out the work, inform the Executive Engineer about the rate which it is his/her 
intention to charge for such class of work, and if the Executive Engineer does not agree to this rate 
he/she shall, by notice in writing, be at liberty to cancel his/her order to carry out such class of 
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work, and arrange to carry it out in such manner as he/she may consider advisable; provided 
always that if the contractor shall commence work or incur any expenditure ill regard there to 
before the rates shall have been determined as lastly herein before mentioned, then and in such 
case he/she shall only be entitled to be paid in respect of the work carried out or expenditure 
incurred by him/her prior to the date of the determination of the rate as aforesaid according to 
such rate or rates as shall be fixed by the Executive Engineer. In the event of a dispute, the decision 
of the Executive Engineer of the University will be final, binding and conclusive. 
CLAUSE  13 : If the contractor considers any work demanded of him/her to be outside 
requirements of the contract, or considers any records or ruling of the Executive Engineer to be 
unfair he/she shall immediately upon such work being demanded of such record, or ruling being 
made, ask for written instructions or decisions, and within ten (10) days after the date of receipt 
of the written instructions or decisions, he/she shall file a written protest with the Executive 
Engineer, stating clearly and in details the basis of his/her objections. Except for such protests or 
objections as are made in the manner herein specified and within the time limit stated, the records, 
ruling instruction or decisions of the Executive Engineer shall be final, binding on the contractor 
and hence conclusive. 
CLAUSE 14: If at any time/stage after the commencement of the work, the University shall for any 
reason whatsoever not require the whole work thereof as specified in the tender to be carried out, 
the executive Engineer shall give notice in written of the fact to the contractor on restriction of 
work who shall have no claim to any payment or compensation whatsoever to be carried out on 
account of any profit or advantage which he/she might have the right from the execution of the 
work in full, but which he/she did not derive in consequence of the full amount of the work not 
having been carried out; neither shall he/she have any claim for compensation by reason of any 
alterations having been made in the original specifications, drawings, designs and instructions 
which shall involve any curtailment of the work(s) as originally contemplated. 
CLAUSE 15: If it shall appear to the Executive Engineer or his subordinate-in-charge of the work, 
that any work has been executed with unsound, imperfect, or unskillful workmanship, or with 
materials of any inferior description, or that any materials or articles provided case of bad work by 
him/her for the execution of the work are unsound or of a quality inferior to that contracted for or 
otherwise not in accordance with the contract, the contractor shall on demand in writing from the 
Executive Engineer specifying the work materials or articles complained of notwithstanding that 
the same may have been inadvertently passed: certified and paid for, forthwith rectify or remove 
and reconstruct the work so specified in whole or in part, as the case may require, or as the case 
may be removed the materials or articles specified and provide other proper and suitable materials 
or articles at his/her own proper charge and cost; and in the event of his/her failing to do so within 
a period to be specified by the Executive Engineer in his demand aforesaid, then the contractor 
shall be liable to pay compensation at the rate of one percent on the amount of the contract for 
every week not exceeding ten days, while his/her failure to do so shall continue and in the case of 
the contractor’s continued failure over and above the ten days specified above the Executive 
Engineer may rectify or remove, and re-execute the work or remove and replace with others, the 
materials or articles complained or, as the case may be at the risk and expense in all respects of 
the contractor and charge the contractor for the work in sub-clause (b) of clause 3 above. 
CLAUSE 16: All Work under or in course of execution or executed of the contract shall at all times 
be opened to the inspection and supervision of the Executive Engineer or his/her authorized 
representative(s) and the contractor shall at all times during the usual working hours, and at all 
other time at which reasonable notice of the intention of the Executive Engineer or his/her 
subordinate to visit the work shall have been given to the contractor, either himself/herself be 
present to receive orders and instructions, or have a responsible agent duly accredited in writing 
present for that purpose. Orders given to the contractor’s agent shall be considered to have the 
same force as if they had been given to the contractor himself/herself. 
CLAUSE 17: The contractor shall give not less than five days’ notice in writing to the Engineer-in-
charge or his subordinate before covering up or otherwise placing beyond the reach of 
measurement or inspection any work in order that the same may be inspected or measured and 
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correct dimensions thereof be taken before the same is so covered up or placed beyond the reach 
of measurement or inspection and shall not cover or place beyond the reach of measurement or 
inspection, any work without the consent in writing of the Engineer-in-charge or his subordinate-
in-charge of the work; and if any work shall be covered up or placed beyond the reach of 
measurement or inspection without such notice having been given or consent obtained in writing 
the same shall be uncovered at the contractor’s expense, or in default thereof no payment or 
allowance shall be made for such work or the materials with which, the same executed. 
CLAUSE 18: If the contractor or his/her  work people or servants shall break, deface, injure or 
destroy any part of a structure, in which they may be working, or any building road, fence, 
enclosure or grass land, or cultivated ground contiguous to the premises on which the work or any 
part of it is being executed, or if any damage shall happen to the work, while in progress, from any 
cause whatever on any imperfections become apparent in it within three months after a certificate, 
final or other, of its completion shall have been given by the Engineer-in-charge as aforesaid, the 
contractor shall make good the same at his/her own expense, or in default, the Engineer-in-charge 
may cause the same to be made good by other workmen, and deduct the cost(of which the 
certificate of the Engineer-in-charge shall be final and conclusive) plus twenty four percent 
supervision charges from any sums that may be then, or any time thereafter may become, due to 
the contractor or from his security deposit, or the proceeds of sale thereof, or of a sufficient portion 
thereof. 
CLAUSE 19: The contractor shall supply at his/her own risk and cost all materials (except such 
special materials, if any, as may in accordance with the contract be supplied from the Engineer-
in-charge’s stores), plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and 
temporary works requisite or proper for the proper execution of the work, whether original, altered 
or substituted, and whether included in the specification or other documents forming part of the 
contract or referred to in these conditions or not, or which may be necessary for the purpose of 
satisfying or complying with the requirements of the Engineer-in-charge as to any matter as to 
which under these condition he is entitled to be satisfied, or which he is entitled to require together 
with carriage thereof to and from the work. The contractor shall also supply without charge the 
requisite number of persons with the means and materials necessity for the purpose of setting out 
work for the accuracy of which he is entirely responsible, and for the counting weighing and 
assisting in the measurement or examination at any time and from time to time of the work or 
materials. Failing his/her so doing the same may be provided by the Engineer-in-charge at the 
expense of the contractor and the expenses may be deducted from any money due to the contractor 
under the contract, or from his security deposit or the proceeds of sale thereof, or of a sufficient 
portion thereof. The contractor shall also provide all necessary fencing, lights and notice required 
to protect the public accident, and shall be bound to bear the expenses of defense of every Suit 
action or other proceedings a law that may be brought by any person for injury sustained owing 
to neglect of the above precautions, and to pay any damages and costs which may be awarded in 
any such suit action, or proceedings to, any such person or which may with the consent of the 
contractor be paid to compromise any claim by any such persons. 
CLAUSE 20: No female labour shall be employed within the limits of a cantonment and labourer 
below the age of fourteen years shall not be employed on the work. 
Works on Sundays. 
CLAUSE 21: No work shall be stopped on Sundays without the sanction in writing of the Engineer-
in-charge. 
CLAUSE 22: The contract shall not be assigned or sub-let without the written approval of the 
Executive Engineer. And if the contractor shall assign or sub-let his/her contract; or attempt to 
do so, or become insolvent or commence and insolvency proceedings or make any composition 
with his/her creditors, or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward 
or pecuniary or otherwise, shall either directly or indirectly be given, promised, or offered by the 
contractor, or any of his/her servants or Work not to be sub-let agents to any public officer or 
person of the University may be in any way relating to his/her office or employment, or if any such 
officer rescinded and security or person shall become in any way directly or indirectly in the deposit 
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for failed for sub-letting’, bribing, or if contract, the Executive Engineer may there upon by notice 
in writing contractor becomes rescind the contract, and the security deposit of the contractor 
insolvent shall thereupon stand forfeited and by absolutely at the disposal  of the University and 
the same consequences shall ensure as if the contract has been rescinded under clause 3 therefore, 
and in addition the contractor shall not be entitled to recover or be paid for any work actually 
performed under the contract. 
CLAUSE 23: All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of the University without reference 
to the actual loss or damage sustained, and whether or not any damage shall have been sustained.  
CLAUSE 24: In the case of a tender by partners any change in the constitution of the firm shall 
be forthwith notified by the contractor to the Engineer-in-charge for his/her information. 
CLAUSE 25: All works to be executed under the contract shall be executed under the direction 
and subject to the approval in all respects of the Engineer-in-charge/ Executive Engineer of the 
University who shall be entitled to direct at what point or points and in what manner they are to 
be commenced/ carried on. 
CLAUSE 26: Except where otherwise specified in the contract the decision of the Executive 
Engineer, Tripura University shall be final, conclusive, and binding on all parties to the contract 
upon all questions  relating to the meaning of the specifications, designs, drawings and 
instructions etc. herein before mentioned and as to the quality of workmanship, or materials used 
on the work or as to and other question, claim, right, matter or thing whatsoever, in any was 
arising out of, or relating to the contract, designs, drawings, specifications, estimates, instructions, 
orders or these conditions or otherwise concerning the works or the execution or failure to execute 
the same whether arising during the progress of the work, or after the completion or abandonment 
thereof. 
CLAUSE 27: The contractor shall pay his/her labours not less than the wages paid for similar 
work in the neighborhood which should not be less than the minimum wages fixed by the 
Government. 
CLAUSE 28: In the case of any class of work for which there is no such specifications as is 
mentioned in above or in the schedules of items then such work shall be carried out in accordance 
with the Tripura PWD/ CPWD specifications, and in the event of there being no Tripura PWD/ 
CPWD specifications, then in such case the work shall be carried out in all respects in accordance 
with the instructions and requirements of the Engineer-in-charge. 
CLAUSE 29: The expression “Works” or ‘Work’ where used in these conditions shall unless there 
be something either in the subject or context repugnant to such construction, be construed and 
taken to mean the works by or by virtue of the contract contracted to be executed whether 
temporary or permanent and whether original, altered, substituted or additional. 

        Special Terms and conditions 
Clause No- 1: The tenderers should submit the enlistment from State PWD /Central PWD for 
Electrical Works in his/her own name issued by the competent authority of state/central 
Governments. 
Clause No- 2: The tenderers should submit the enlistment from TSECL (A Govt. of Tripura 
Enterprise) for External Electrical related in his/her own name issued by the competent authority 
of state/central Governments. 
Clause No- 3: The tenderers should submit the electrical supervisor license in his/her own name 
issued by the competent authority of state/central Governments. 
Clause No- 4: The tenderers should submit the labour license in his/her own name issued by the 
competent authority of labour department of State/Central Govt. for engagement of labourers or 
any other order regarding exemption of labour license for engagement of labourers by the 
competent authority of Govt. of Tripura/Govt. of India. 

 
Clause No- 5: The tenderers should submit up to date GST clearance certificate in his/her own 
name issued by the competent authority of Govt. of Tripura/Govt. of India. 
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Annexure I 

All the documents mentioned should be submitted/uploaded in the Central 

Procurement Portal 

Technical Bid 
 

Sl No Particulars  

1 Name of the Bidder/Firm/Agency/Contractor/Vendor  

2 Address of the  Bidder/Firm/Agency/Contractor/Vendor  

3 Enlistment/contractor's license issued by State/Central 
Govt. Department (Copies to be submitted) 

 

4 Enlistment/contractor's license for external electrical work 
issued by TSECL/State/Central  Electricity Department 
(Copies to be submitted) 

 

5 Electrical supervisor license in his/her own name issued by 
the competent authority of state/central Governments 
(Copies to be submitted) (Applicable for Electrical Works 
only) 

 

6 License of electrical contractor i.e. electrical work contract 
license in his/her own name issued by the competent 
authority of state/central Governments (Copies to be 
submitted) (Applicable for Electrical Works only) 

 

7 Labour license in his/her own name issued by the 
competent authority of labour department state/central 
government (Copies to be submitted) 

 

8 PAN and GST Registration alongwith upto date GST 
clearance certificate in his/her own name issued by the 
competent authority of Govt. of Tripura/Govt. of India 
(Copies to be submitted) 

 

09. EMD (Refundable) 
Amount …………………………. 

DD No……………. Dt. ……………... 

Name of the drawing Bank ……………………….. 

 

10 Cost of Tender Document (Non-Refundable) 
Amount …………………………. 

DD No……………. Dt. ……………... 

Name of the drawing Bank ……………………….. 

 

11 Bank details of the Firm/Agency/Contractor/Vendor 
for receiving payment 

 

 

Declaration by the Bidder/ Firm/Agency/Contractor/Vendor 
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I/we am/are submitting my/our best our in response to your NIT vide No 

…………………………………………………………… 

Dated………………………….. For further course of evaluation. I/We have 

gone through the terms and conditions as mentioned and understood 

properly without any short of ambiguity. Therefore, all the informations 

given by me/us are true to the best of my/our knowledge and belief. 

I/We bind myself/ourselves for compliance of all the terms and 

conditions as mentioned if the work is offered. 

 

   

   

   

 

 
 

Signature of the Bidder/Firm/Agency/Contractor/Vendor with seal  

    

 

 

Digitally signed by PRANAY PAL
Date: 2025.08.11 16:13:40 IST
Location: eProcure-EPROC

Signature Not Verified


